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SECTION B - SUPPLIES OR SERVICES AND PRICESICOSTS 

B.1 SCHEDULE OF ITEMS/PRICES 

LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 

ITEM YEAR 1 YEAR 2 PERIOD 1" PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

001 Front End Processing 

AIndexing of Follow-on Package $3.2818 $3.3533 $3.3924 $3.4845 $3.5744 $3.6860 $3.7784 00APapers 

Indexing of New Appl. $11.7559 $11.9701 $12.2326 $12.5454 $12.8484 $13.2417 $13.5991 00BApplications 

001C Indexing of Residual Paper Appl. $52.1105 $58.0921 $58.6975 $60.3822 $61.8246 $63.7312 $65.6951 
Applications 

001D Scanning Page $ 0.0819 $0.0860 $0.0866 $0.0876 $0.0887 $0.0897 $0.0910 

001E TC Indexing Package $11.4939 $11.7363 $11.7615 $12.0219 $12.3168 $12.7343 $12.9645 

002 Pre-Grant Publication 

002A PGPub Preliminary Weekly NSP NSP NSP NSP NSP NSP NSP 
Publication Build List 

002B PGPub Yellow Book 2 Appl. $3.50 $3.52 $3.58 $3.58 $3.61 $3.71 $3.78 

002C PGPub Red Book ICE Appl. $106.48 $107.00 $108.90 $110.05 $111.13 $114.19 $116.43 

002D PGPub.Sequence Data Weekly NSP NSP NSP NSP NSP NSP NSP 
Book 

002E PGPub Sequence Data Weekly NSP NSP NSP NSP NSP NSP NSP 
Media Contents List 

002F PGPub Publication Build Weekly NSP NSP NSP NSP NSP NSP NSP 
Update File 

002G PGPub Yellow Book 2 Weekly NSP NSP NSP NSP NSP NSP NSP 
Media Contents List 

0 PGPub Missing "Unused" Weekly NSP NSP NSP NSP NSP ] NSP NSP 
002H Publication Number File
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 
ITEM PERIOD PERIOD PERIOD PERIOD PERIOD 

YEAR1 YEAR2 1* 2* 3* 4* 5* 

003 Initial Data Capture 

Initial Data Capture of 003AUtility Applications Appl. $220.80 $220.15 $222.50 $224.65 $230.60 $237.35 $243.80 

003B :Initial Data Capture of Appl. $132.10 $131.65 $133.95 $135.15 $139.10 $142.85 $146.80 Utility Applications-Reuse 

003C Initial Data Capture of 

003C Initial Data Capture of Appl. $192.50 $192.50 $194.90 $196.75 $201.85 $207.45 $212.50 Reissue Applications 

Initial Data Capture of 
003D Statutory Invention Appl. $165.00 $165.00 $167.00 $168.60 $173.00 $177.80 $182.15 

Registrations (SIR) 

003E Initial Data Capture of AppI. $35.00 $35.00 $35.45 $35.80 $36.75 $37.80 $39.00 Design Applications 

00FInitial Data Capture of Plant 
003F Appl. $78.85 $78.85 $79.80 $80.55 $82.65 $84.95 $87.00 Applications 

003G Initial Data Capture of Plant Appl. $67.25 $67.25 $66.10 $66.70 $68.45 $70.35 $72.10 Applications-Reuse 

003H Initial Data Capture of Reexamination Certificates Appi. $70.15 $70.15 $71.00 $71.70 $73.55 $75.60 $77.50 

003J Initial Data Capture Red Weekly $2,000.00 $2,000.00 $2,050.00 $2,050.00 $2,100.00 $2,100.00 $2,150.00 Book ICE 

004 File Maintenance 

004A File Maintenance-All Appl. $24.640 $22.140 $21.600 $21.290 $21.560 $22.040 $22.300 Applications 

Residual Applications 
004B Receipt, Retrieval and Appl. $10.000 $10.000 $10.000 $10.000 $10.000 $10.000 $10.000 

Storage 

005 Final Data Capture 

005A Final Data Capture of Utility Appl. $25.90 $25.80 $26.22 $26.47 $27.23 $28.00 $28.70 Patents 

005B Final Data Capture of Appl. $28.80 $28.80 $29.15 $29.43 $30.20 $31.00 $31.80 Reissue Patents 

Final Data Capture of 
005C Statutory Invention Appl. $25.10 $25.10 $25.40 $25.65 $26.30 $27.00 $27.70 

Registrations (SIR)
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 

ITEM PERIOD PERIOD PERIOD PERIOD PERIOD 
YEARI1 YEAR 2 1" 2* 3* 4* 5* 

005D Final Data Capture of Appl. $5.65 $5.60 $5.65 $5.70 $5.85 $6.00 $6.15 
Design Patents 

005E Final Data Capture of Plant Appl. $11.95 $11.95 $12.10 $12.20 $12.50 $12.85 $13.20 
Patents 

005F Final Data Capture of 
Reexamination Certificates Appi. $10.60 $10.60 $10.70 $10.80 $11.10 $11.40 $11.70 

005G Grant Weekly Issue Break Weekly NSP NSP NSP NSP NSP NSP NSP 
Down List 

005H Grant Weekly Issue Build Weekly NSP NSP NSP NSP NSP NSP NSP 
List 

005J Grant Red Book ICE Weekly $2,000.00 $2,000.00 $2,050.00 $2,050.00 $2,100.00 $2,100.00 $2,150.00 

005K Grant Yellow Book 2 Weekly $1,000.00 $1,000.00 $1,025.00 $1,025.00 $1,050.00 $1,050.00 $1,075.00 

005L Grant Yellow Book 2 Media Weekly NSP NSP NSP NSP NSP NSP NSP 
Contents List 

005M Grant Sequence Data Book Weekly NSP NSP NSP NSP NSP NSP NSP 

005N Grant Sequence Data Weekly NSP NSP NSP NSP NSP NSP NSP 
Media Contents List 

005P Patent PostScript® File for Weekly $1,000.00 $1,000.00 $1,025.00 $1,025.00 $1,050.00 $1,050.00 $1,075.00 Printing 

005Q Electronic Official Gazette Weekly $2,000.00 $2,000.00 $2,050.00 $2,050.00 $2,100.00 $2,100.00 $2,150.00 
for Patents (eOG:P) 

Patent and Trademark 
005R Official Gazette Notices Weekly $1,000.00 $1,000.00 $1,025.00 $1,025.00 $1,050.00 $1,050.00 $1,075.00 

Files in HTML Format 

Patent and Trademark 
005S Official Gazette Notices Weekly NSP NSP NSP NSP NSP NSP NSP 

Files in PostScript@ Format 

Cumulative Lists for 

005T Reissue Applications Filed Weekly NSP NSP NSP NSP NSP NSP NSP 
and Requests for 
Reexamination Filed 
Patent and Trademark 
Official Gazette Weekly NSP NSP NSP NSP NSP NSP NSP 

005U Classification Indices of 
Patents 
Patent and Trademark 

005V Official Gazette Weekly NSP NSP NSP NSP NSP NSP NSP 
Geographical Indices of 
Inventors
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 
ITEM YEAR 1 YEAR 2 PERIOD 1* PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

Review and 
005W Assembly of Patents Patent $1.4178 $1.4100 $1.4000 $1.4000 $1.4170 $1.4340 $1.4500 

Issued 

006 Post Issuance 

Certificates of 
006A Correction (CofC) Patent $17.81 $16.35 $16.77 $16.85 $16.66 $16.83 $16.90 

Processing 

Miscellaneous 

006B Certificates of Cert. NSP NSP NSP NSP NSP NSP NSP 
Patents, PostScript@ 
File 

CofC Weekly 
006C Postscript@ File for Weekly $100.00 $100.00 $105.00 $105.00 $110.00 $110.00 $115.00 

Printing 

006D CofC Yellow Book 2 Weekly $100.00 $100.00 $105.00 $105.00 $110.00 $110.00 $115.00 

006E CofC Yellow Book 2 
Media Contents List Weekly NSP NSP NSP NSP NSP NSP NSP 

006F FilesKeydue toentcofC Patent $220.80 $220.15 $222.50 $224.65 $230.60 $237.35 $243.80 

007 Annual Deliverables 

Annual Indices (Parts 
007A I and II) PostScript@ Yearly $40,000.00 $40,000.00 $41,000.00 $41,000.00 $42,000.00 $42,000.00 $43,000.00 

File 

Annual Consolidated 

007B Patent and Yearly $5,000.00 $5,000.00 $5,125.00 $5,125.00 $5,250.00 $5,250.00 $5,375.00 00BTrademark Listings of 

Notices 

Future Patent Option Application 
Deliverables 

Phase 1: Text 
008A Conversion of Appl. N/A $103.00 $105.00 $105.90 $107.70 $110.80 $113.75 

* Applications As-Filed 

Phase 2: Text 
Conversion of 

008B Follow-On and Page N/A N/A $1.80 $1.83 $1.87 $1.92 $1.98 
Internal/Outgoing 
Documents
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* PERIOD OF PERFORMANCE 
Base Period: January 1, 2005 through December 31, 2006 
Option Period 1: January 1, 2007 through December 31, 2007 
Option Period 2: January 1, 2008 through December 31, 2008 
Option Period 3: January 1, 2009 through December 31, 2009 
Option Period 4: January 1, 2010 through December 31, 2010 
Option Period 5: January 1, 2011 through December 31, 2011 

Award Term Options: The Contractor shall have the opportunity to earn the addition of up to three, 1-year award 
term option periods for achieving specific contract incentives in accordance with paragraph H.4.  

B.2 CONTRACT VOLUME ESTIMATES 

The quantities listed below are the USPTO best estimates of its requirements for the Base and Option Years. The 
USPTO does not guarantee that it will order these exact requirements under this contract nor will it be obligated to 
do so. The USPTO anticipates volume fluctuations from week to week. The USPTO intends to use this contract 
as its only source for obtaining the products described on the following pages:
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CONTRACT VOLUME ESTIMATES 

LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 

ITEM YEAR 1 YEAR 2 PERIOD I* PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

001 Front End Processing 

001A Indexing of Follow-on Package 2,063,000 2,146,150 2,232,658 2,322,658 2,416,294 2,513,712 2,615,064 Papers 

001 B Indexing of New Appl. 465,300 484,715 504,251 524,913 546,709 569,644 592,727 
Applications 

0010 Indexing of Residual Appl. 58,500 42,350 46,585 51,244 56,368 62,005 68,205 
Paper Applications 

001D Scanning Page 77,095,100 74,851,029 78,388,408 82,119,098 86,055,884 90,212,568 94,604,047 

001E TC Indexing Package 423,150 440,108 457,745 476,089 495,169 515,015 535,655 

002 Pre-Grant Publication 

002A PGPub Preliminary Weekly 52 52 52 52 52 52 52 
Publication Build List 

002B PGPub Yellow Book 2 Appl. 255,100 263,600 276,200 290,000 304,500 319,700 335,700 

002C PGPub Red Book ICE Appl. 255,100 263,600 276,200 290,000 304,500 319,700 335,700 

002D PGPub Sequence Data Weekly 52 52 52 52 52 52 52 
Book 

002E PGPub Sequence Data Weekly 52 52 52 52 52 52 52 
Media Contents List 

002F PGPub Publication Build Weekly 52 52 52 52 52 52 52 
Update File 

002G PGPub Yellow Book 2 Weekly 52 52 52 52 52 52 52 
Media Contents List 

002H PGPub Missing "Unused" Weekly 52 52 52 52 52 52 52 
Publication Number File
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 

ITEM YEAR1 YEAR 2 PERIOD 1* PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

003 Initial Data Capture 

003A Initial Data Capture of Appl. 41,440 46,440 53,000 58,520 61,160 64,220 67,460 
Utility Applications 

003B Initial Data Capture of 
Utility Applications-Reuse Appi. 165,760 185,760 212,000 234,080 244,640 256,880 269,540 

0030 Initial Data Capture of Appl. 500 500 500 500 500 500 500 
Reissue Applications 

Initial Data Capture of 
003D Statutory Invention Appl. 100 100 100 100 100 100 100 

Registrations (SIR) 

003E Initial Data Capture of Appl. 17,160 17,160 17,160 17,160 17,160 17,160 17,160 
Design Applications 

003F Initial Data Capture of Appl. 200 200 200 200 200 200 200 
Plant Applications 

003G Initial Data Capture of App'. 800 800 800 800 800 800 800 
Plant Applications-Reuse 

Initial Data Capture of 
003H Reexamination Appl. 200 200 200 200 200 200 200 

Certificates 

003J Initial Data Capture Red Weekly 52 52 52 52 52 52 52 
Book ICE 

004 File Maintenance 

004A File Maintenance-All Appl. 225,960 250,960 283,760 311,360 324,560 339,860 356,060 
Applications 

Residual Applications 
004B Receipt, Retrieval and Appl. 15,000 12,000 10,000 5,000 2,000 1,000 500 

Storage 

005 Final Data Capture 

005A Final Data Capture of Appl. 198,900 222,900 254,400 280,900 293,500 308,300 323,800 
Utility Patents 

005B Final Data Capture of Appl. 500 500 500 500 500 500 500 
Reissue Patents 

Final Data Capture of 
005C Statutory Invention Appl. 100 100 100 100 100 100 100 

Registrations (SIR)
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 
ITEM YEAR 1 YEAR 2 PERIOD 1* PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

005D Final Data Capture of Appl. 17,160 17,160 17,160 17,160 17,160 17,160 17,160 Design Patents 

005E Final Data Capture of Appl. 1,000 1,000 1,000 1,000 1,000 1,000 1,000 
Plant Patents 

Final Data Capture of 
005F Reexamination Appl. 200 200 200 200 200 200 200 

Certificates 

005G Grant Weekly Issue Weekly 52 52 52 52 52 52 52 Break Down List 

005H Grant Weekly Issue Build Weekly 52 52 52 52 52 52 52 
List 

005J Grant Red Book ICE Weekly 52 52 52 52 52 52 52 

005K Grant Yellow Book 2 Weekly 52 52 52 52 52 52 52 

005L Grant Yellow Book 2 Weekly 52 52 52 52 52 52 52 Media Contents List 

005M Grant Sequence Data Weekly 52 52 52 52 52 52 52 
Book 

005N Grant Sequence Data Weekly 52 52 52 52 52 52 52 Media Contents List 

Patent PostScript@ File Weekly 52 52 52 52 52 52 52 
for Printing 

Electronic Official 
005Q Gazette for Patents Weekly 52 52 52 52 52 52 52 

(eOG:P) 

Patent and Trademark 
005R Official Gazette Notices Weekly 52 52 52 52 52 52 52 

Files in HTML Format 

Patent and Trademark 

005S Official Gazette Notices Weekly 52 52 52 52 52 52 52 Files in PostScript® 
Format 
Cumulative Lists for 

005T Reissue Applications Weekly 52 52 52 52 52 52 52 
Filed and Requests for 
Reexamination Filed 
Patent and Trademark 
Official Gazette We 
Classification Indices of ekly 52 52 52 52 52 52 52 
Patents 
Patent and Trademark 
Official Gazette 
Geographical Indices of Weekly 52 52 52 52 52 52 52 
Inventors
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LINE DESCRIPTION UNIT BASE PERIOD OPTION OPTION OPTION OPTION OPTION 
ITEM YEAR 1 YEAR 2 PERIOD 1* PERIOD 2* PERIOD 3* PERIOD 4* PERIOD 5* 

Review and 
005W Assembly of Patents Patent 217,900 241,900 273,400 299,900 312,500 327,200 342,700 

Issued 

.006 Post Issuance 

Certificates of 
006A Correction (CofC) Patent 33,800 36,400 39,000 41,600 44,200 46,800 49,400 

Processing 

Miscellaneous 

006B Certificates of Certificat 200 200 200 200 200 200 200 
Patents, e 
PostScript@ File 

CofC Weekly 
006C Postscript@ File for Weekly 52 52 52 52 .52 52 52 

Printing 

006D CofC Yellow Book 2 Weekly 52 "52 52 52 52 52 52 

006E CofC Yellow Book 2 
Media Contents List Weekly 52 52 52 52 52 52 52 

Re-Keyed Patent Patent 200 200 200 200 200 200 200 
006F Files due to CofC P 

007 Annual 
Deliverables 

Annual Indices 
007A (Parts I and II) Yearly 1 1 1 1 1 1 1 

PostScript® File 

Annual 

007B Consolidated Patent Yearly 1 1 1 1 1 1 1 
and Trademark 
Listings of Notices 

Option Future Patent 
008 Application 

Deliverables 

Text Conversion of 
008A Applications As- Appl. N/A 322,000 335,400 348,800 362,700 377,300 392,300 

Filed 

Text Conversion of 
As-Filed, Follow-On 72.2 75.7 79.5 83.4 87.6 

008B and Page N/A N/A million million million million million 
Internal/Outgoing 
Documents 

B.3 HISTORICAL PRODUCTION VOLUMES 

The USPTO will have recurring requirements for the needed products, but the exact quantity will vary depending 
upon USPTO filings and approval of patent applications during each contract year. The contract requires timely 
production of deliverables on a weekly basis that must be delivered in accordance with a stringent production 
schedule. The USPTO anticipates volume fluctuations from week to week. Products with unacceptable quality or 
late delivery impact the USPTO publishing schedule as well as impacting other USPTO contracts.
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The following volumes are current estimates provided for informational purposes only and do not constitute 
a commitment from USPTO that these will be actual volumes and sizes in the future.  

New Applications -- Fiscal Year 2003 

380,400 

Indexing and Scanning of Pages in Fiscal Year 2004 

62,718,300 

Pre-Grant Publications in Calendar Year 2003 

Utility: 236,514 
Plant: 451 
Corrections: 125 

Total: 237,090 

Grant Patent Applications in Calendar Year 2003: 

Initial Data Final Data 
Capture Capture 

Utility: 175,618 169,028 
Reissue: 468 421 
Design: 16,133 16,574 
Plant: 1,076 994 
SIRs: 34 36 
Reexams: 144 180 

Total: 193,473 187,233 

Certificates of Correction in Calendar Year 2003: 

Total: 30,233 

Pre-Grant Publication Application Sizes in Calendar Year 2003 
Current Size of an Average Plant Publication 

Average Plant Publication Pages => 4.85 

Current Size of an Average Utility Publication 

Front Page(s) => 1.00 
Text Pages => 12.28 
Drawing Pages => 9.44 

For a publication size of 4000 Pre-Grant Publications 

Average Pre-Grant Full Text / publication => 937 MB 
Average Pre-Grant Image / publication => 4.3 GB 

Grant Application Sizes in Calendar Year 2003
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Current Size of an Average Plant Patent 

Average Plant Patent Pages => 4.04 

Current Size of an Average Utility Patent 

Front Page(s) => 1.00 
Text Pages => 5.26 
Drawing Pages => 6.13 

Current Size of an Average Design Patent 

Average Design Patent Pages => 5.00 

For an issue size of 3000 utility patents 

Average Patent PostScript® Files / issue => 2.31 GB 
Average Patent O.G. PostScript® File / issue => 203 MB 
Average Patent O.G. Notices I issue => 16.5 MB (PostScript® Files) 

244 KB (ASCII version) 
Average Patent Full Text File / issue => 805 MB 
Average Patent Image File / issue => 3.28 GB 

USPTO Examiners Search Systems Usage in Calendar Year 2003 

4,000 users per month 
3.2 million searches per month 

B.4 START-UP AND TESTING 

After contract award, and if deemed necessary, the USPTO will provide sample test data to the Contractor for 
production of test deliverables as in Section F.4. The unit prices set forth in Section B.1 shall be inclusive of all costs 
associated with start-up and testing.
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SECTION C -DESCRIPTION/ SPECIFICATIONS/WORK STATEMENT 

C.1 OBJECTIVE 

The objective of this contract is to obtain a Contractor capable of furnishing the USPTO and its customers with 
services pertaining to the receipt and conversion of documents for new applications as well as follow-on 
documents received for pre-examination, examination and post-examination processing into the USPTO Image 
File Wrapper (IFW) system. During this contract, the Contractor may be responsible for creating a new 
searchable text database that incorporates new applications as well as the integration of follow-on documents 
received during the pre-examination, examination and post-examination phases. In addition, this Contractor 
would provide high quality data capture services by receiving a combination of electronic image data and/or paper 
applications for conversion and subsequent return to the USPTO in prescribed electronic formats in order to 
enable the USPTO to meet its statutory requirements of publishing patent applications and granting issued 
patents weekly. Further, this Contractor would provide the USPTO with file maintenance services by processing 
all follow-on documents received by the USPTO for allowed patent applications. Following the patent issuance, 
the Contractor would provide data capture services in support of the issuance of Certificates of Corrections.  

C.2 BACKGROUND 

The USPTO has revised the rules of practice in patent cases as part of its 21st Century Strategic Plan to 
implement beginning-to-end electronic image processing of patent applications. The USPTO is increasing the 
integrity of its internal patent application record maintenance by adopting a new electronic data processing system 
for the storage and maintenance of all the records associated with patent applications. Since the system is 
consistent with the data processing system used by the European Patent Office (EPO), it will also improve 
information exchange among the Intellectual Property (IP) Offices.  

The system uses image technology to replace the standard paper processing of patent applications currently used 
in the USPTO. The paper components of the patent application file contents (including the specification, oath or 
declaration, drawings, information disclosure statements, amendments, office actions, and file jacket notations) of 
pending applications will be scanned intoelectronic image files. Thereafter, all USPTO personnel will process 
and examine patent applications using the electronic image files, instead of the paper source documents.  

The technology and procedures for the new system are similar to those used at the EPO, but adapted to the 
USPTO legal requirements and existing computer systems. The electronic format of applications will reduce 
delays in moving information within the USPTO and between the USPTO, the applicant, other IP Offices and other 
parties having authority to view the records. It will also reduce the potential for loss of records and misfiling, 
provide the capacity for multiple parties to access the records simultaneously, improve the efficiency of the 
publication and issue processes, and prepare the USPTO for subsequent improvements in electronic 
communication related to applications between the USPTO, the applicant, and other parties.
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C.3 OUTLINE 

Front End Processing - CLIN 001A-E 
1. Application Indexing 

* Follow-on papers 
* New Applications 
* Residual Paper Applications 

2. Scanning 
3. Technology Center Indexing and Scanning 
4. Image File Wrapper Customer Support 

Pre-Grant Publication - CLIN 002 
1. Publication Weekly Outputs 

* CLIN 002A - PGPub Preliminary Publication Build List 
* CLIN 002B - PGPub Yellow Book 2 
* CLIN 002C - PGPub Red Book ICE 
* CLIN 002D - PGPub Sequence Data Book 
* CLIN 002E - PGPub Sequence Data Media Contents List 
* CLIN 002F - PGPub Publication Build Update File 
* CLIN 002G - PGPub Yellow Book 2 Media Contents List 
* CLIN 002H - PGPub Missing "Unused" Publication Number File 

2. Pre-Grant Re-use 

Post-Allowance - CLIN 003, CLIN 004, CLIN 005 
1. CLIN 003A-H - Initial Data Capture 

C CLIN 003J - Initial Data Capture Red Book ICE 
2. CLIN 004 - File Maintenance 

* CLIN 004A - File Maintenance All Applications 
* CLIN 004B - Residual Applications Receipt, Retrieval and Storage 

3. CLIN 005 - Final Data Capture/Patent Grant Issuance 
* CLIN 005A-F - Final Data Capture All Applications 
* CLIN 005G - Grant Weekly Issue Break Down List 
* CLIN 005H - Grant Weekly Issue Build List 
* CLIN 005J - Grant Red Book ICE 
* CLIN 005K - Grant Yellow Book 2 
* CLIN 005L - Grant Yellow Book 2 Media Contents List 
* CLIN 005M - Grant Sequence Data Book 

C CLIN 005N - Grant Sequence Data Media Contents List 
* CLIN 005P - Patent PostScript® File for Printing 
* CLIN 005Q - Electronic Official Gazette for Patents (eOG:P) 
* CLIN 005R - Patent and Trademark Official Gazette Notices Files in HTML Format 
* CLIN 005S - Patent and Trademark Official Gazette Notices Files in PostScript@ Format 
* CLIN 005T - Cumulative Lists for Reissue Applications Filed and Requests for Reexamination 

Filed 
* CLIN 005U - Patent and Trademark Official Gazette Classification Indices of Patents 
* CLIN 005V - Patent and Trademark Official Gazette Geographical Indices of Inventors 

4. CLIN 005W - Review and Assembly of Patents Issued 

Post-Issuance - CLIN 006 
* CLIN 006A - Certificates of Correction (CofC) Processing 
* CLIN 006B - Miscellaneous Certificates of Patents, PostScript® File 
" CLIN 006C - CofC Weekly PostScript® File for Printing 
• CLIN 006D - CofC Yellow Book 2
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• CLIN 006E - CofC Yellow Book 2 Media Contents List 
• CLIN 006F - Rekeyed Patent Files due to CofC 

Annual Deliverables - CLIN 007 
* CLIN007A - Annual Indices (Parts I and II) PostScript® File 
* CLIN007B - Annual Consolidated Patent and Trademark Listings of Notices 

Future Patent Application Deliverables - CLIN 008 
* CLIN 008A - Text Conversion of Applications As-Filed 
* CLIN 008B - Text Conversion As-Filed, Follow-On, Internal/Outgoing Documents 

Quality Control System 

Other Miscellaneous Services 
" Contractor Reports 
* Image Assistance Center 

C.4 Government Furnished Items 

C.4.1. Government Furnished Data (GFD) 

The USPTO will provide the following data on Digital Linear Tape (DLT) or Compact Disc/Digital Versatile Disc 
(CD/DVD) on a weekly basis until electronic data transfer is implemented or as backup whenever the electronic 
data transfer is not available. The Contractor shall maintain responsibility for the GFD. Loss and Damage of GFD 
will be subject to the application of Liquidated Damages. All methods of transmission will be under the control of 
the Contractor.  

The Contractor may make copies of GFD, regardless of media or method of transmission, for processing 
purposes. After processing is completed, the Contractor shall destroy all copies. The Contractor may transmit, 
within its control, these copies in whatever mode it desires at its own expense. Transmission of these copies is 
restricted to the continental United States.  

* Pre-Grant IFW DLT or CD/DVD: For Pre-Grant Publication, ePASS will create a weekly export of all 
IFW document images, which constitute the most recent complete documents. An index file conveying 
the indexing information maintained in IFW for the image files will be created and provided with each 
application. The index file will also provide version information for document pages to aid the 
contractor in identifying redundant portions of the application that may result from follow-on papers 
captured to perfect an application.  

" Grant IFW DLT or CD/DVD: For Grant Issuance, ePASS will create daily initial, final, and query 
exports (as required) of "allowed", "follow-on", and "replacement" application images and index files 
will be produced and sent to the Contractor. The index file will also provide version information for 
document pages to aid the Contractor in identifying redundant portions of the application that may 
result from follow-on papers captured to perfect an application.  

" Residual Paper Applications: Where the IFW images are not available; there will be residual paper 
applications that will be sent to the Contractor for processing.  

" Pre-Grant PALM DLT or CD/DVD: For Pre-Grant Publication, PALM will produce a DLT or CD/DVD of 
primary and supplemental bibliographic data for publishing new applications and of only supplemental 
bibliographic data for EFS applications. A DLT or CD/DVD of the exported data files will be produced 
weekly and sent to the Contractor.
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" Grant PALM DLT or CD/DVD: For Grant Issuance, PALM will produce a DLT or CD/DVD of 
supplemental bibliographic data to assist the Contractor in routing workflow. A DLT or CD/DVD of the 
exported data files will be produced daily and sent to the Contractor.  

" PTA/PTE in ASCII Text via Email: For Grant Issuance, PALM will email an ASCII Text file of PTA/PTE 
data to the Contractor.  

EFS DLT or CD/DVD: The USPTO will produce a DLT or CD/DVD of redacted applications, 
applications filed before November 29, 2000 requesting publication, applications to be published "as 
amended", andrepublications of already published patent applications to be forwarded to the Pre
Grant Publication Division for transfer to the Contractor.  

. Scientific and Technology Information Center (STIC) CD/DVD: STIC will produce a CD/DVD containing 
the sequences associated with the Pre-Grant Publication applications scheduled to the Contractor.  

Scientific and Technology Information Center (STIC) CD/DVD: STIC will produce a CD/DVD containing 
the sequences associated with the allowed applications scheduled for issuance to the Contractor.  

* Table CD/DVDs: The USPTO will create copies of the applicant-filed CD/DVDs containing tables 
associated with the applications scheduled for publication and forward it to the Pre-Grant Publication 
Division for transfer to the Contractor.  

On demand GFD DLT. or CD/DVD: As needed, the USPTO will create an on demand for Grant and 
Pre-Grant Export to answer queries or replace corrupted, damaged GFD.  

C.4.2. Government Furnished Equipment (GFE) 

The USPTO will provide the following Government Furnished Equipment (GFE) to the Contractor.  

" Access to the electronic data transfer system 
" Access to the communication lines from the USPTO to the Contractor Sites (maintained by the USPTO) 
" Access to PALM ExPO, PALM Pre-Exam, IFW systems and the USPTO Intranet as well as research 

websites via USPTO-supplied workstations and printers 
* Carts, file trucks, Coverbind machines, envelopes, forms, label maker, labels 
" Scanners and copiers 
* Large volume supplies related to the front-end processing indexing and scanning (e.g., toner, paper, 

bulbs) 

C.4.3. Government Furnished Space (GFS) 

The USPTO will provide sufficient Government Furnished Space (GFS) for all the described Front End Processing 
to the Contractor.  

C.5 Front End Processing 

As mail is received into the USPTO mailroom, the USPTO Open and Sort Contractor will open and sort the mail 
and apply a mailroom date stamp to each document. Any incoming documents that require the collection of a fee 
will require that those documents be forwarded to the fee collection area for fee processing..  

Mail received into the USPTO mailroom will generally fall into two categories: a) follow-on papers for applications 

currently filed within the USPTO and, b) papers for new applications being filed with the USPTO. All follow on 

papers and new applications shall be indexed, scanned and a CD image created for USPTO inspection within 5 
workdays from retrieval.
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For the purposes of this contract, the unit "package", is defined as a discrete collection of documents submitted by 
an applicant, associated with a distinct serial number, received at the USPTO on a specific day. It is possible that 
an applicant may submit multiple packages corresponding to the same serial number on the same day. However, 
the Contractor is not responsible for merging these documents into one package, but rather shall treat these as 
distinct packages. This does not relieve the Contractor of its responsibility to index all documents received.  

C.5.1 Application Indexing 

C.5.1.1 Follow-on Papers 

The Contractor will retrieve documents for indexing from the designated location within the USPTO 
throughout the day. The Contractor must index and batch follow-on documents received by inserting 
separator sheets in the appropriate location(s), assigning the appropriate document code(s), determining 
and recording document page counts, creating the appropriate record(s) in the IFW system, printing 
package and/or batch sheets, and disassembling or otherwise preparing the papers for scanning (see the 
USPTO Technical References). While indexing and batching documents, the Contractor must review the 
quality of each document and, following USPTO guidance apply or insert: the "Best Available Copy" 
stamp/sheet or the "Page Intentionally Left Blank" stamp where appropriate. When an item that cannot be 
scanned according to USPTO procedures (e.g. currently, oversized documents, computer disks, 
color/black and white photographs) is received, the Contractor will create an Artifact Folder in accordance 
with the instructions contained in the USPTO Technical References. The Contractor shall insure the 
appropriate electronic messages are created for scanned documents. A listing of current IFW document 
codes is provided in USPTO Technical References.  

The Contractor is responsible for removing computer media from sequence applications, delivering the 
media to STIC at least once daily, retrieving completed reports from STIC, and indexing and scanning the 
completed report into the correct IFW. Assignment forms and related fees must be removed from the 
application package, annotated with the mail receipt date and application serial number, and promptly 
forwarded to Assignment Branch. Foreign and Non-Patent Literature (NPL) documents submitted with 
applications must be prepared for scanning. US References will not be scanned and can be disposed of 
by the Contractor.  

As requested by the USPTO, the Contractor shall print electronically received (EFS) applications and 
shall either index and scan the paper copy for inclusion in the IFW or compare the printed copy to the 
version automatically scanned into the IFW system.  

The USPTO will inspect the Contractor's work. The Contractor is required to correct any problems or 
deficiencies within 4 hours of receiving notification including requesting retrieval of follow-on papers as 
necessary. Contractor-generated errors will be corrected at no additional cost to the USPTO. The 
Contractor will provide daily, weekly, and/or monthly reports of the USPTO Index and Scanning work as 
required by the USPTO.  

C.5.1.2 New Applications 

The Contractor shall process new applications in mail receipt date order. Throughout the workday, the 
Contractor will retrieve new applications from the designated location(s) and prepare each application for 
scanning into the IFW or designated USPTO system. The types of applications are as follows: 

" Provisional, Utility, Plant, Design, Reissue Applications, Statutory Invention Registrations (into 
IFW system) 

* International applications (into POIS system) 

" Reexamination Applications 

The Contractor is required to imprint the application serial number and effective receipt date on the 
designated page(s). Newly assigned application serial numbers must be activated using an IFW/PALM 
terminal.
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The Contractor must index and batch all new applications by inserting separator sheets in the appropriate 
location(s), assigning the appropriate document code(s), determining and recording document page 
counts, creating the appropriate record(s) in the IFW system, printing package and/or batch sheets, and 
disassembling or otherwise preparing the papers for scanning. Documents contained on legal- sized or 
over-sized paper will be copied onto 8-1/2 x 11 inch paper and scanned into the IFW system. While 
indexing and batching documents, the Contractor must review the quality of each document and, following 
USPTO guidance apply or insert: the "Best Available Copy" stamp/sheet or the "Page Intentionally Left 
Blank" stamp where appropriate. When an item that cannot be scanned according to USPTO procedures 
(e.g. currently, computer disks, color/black and white photographs) is received, the Contractor will create 
an Artifact Folder in accordance with the instructions contained in the USPTO Technical References. If 
an applicant-submitted postcard or other receipt document is present, the Contractor must verify the 
information contained on the receipt agrees with the documents received. The postcard/receipt must be 
stamped and any discrepancies noted after which it should be mailed to the applicant. Any discrepancies 
are also noted on the transmittal. The Contractor shall create batches of the maximum size in accordance 
with instructions received from the USPTO. The Contractor shall insure the appropriate electronic 
messages are created for scanned documents.  

The Contractor is responsible for removing computer media from sequence applications, delivering the 
media to STIC at least once daily, retrieving completed reports from STIC, and indexing and scanning the 
completed report into the correct Image File Wrapper. Assignment forms and related fees must be 
removed from the application package, annotated with the mail receipt date and application serial number, 
and promptly forwarded to Assignment Branch. Foreign and Non-Patent Literature (NPL) documents 
submitted with applications must be prepared for scanning. US references will not be scanned and can 
be disposed of by the Contractor.  

The USPTO will randomly inspect the Contractor's work. The Contractor is required to correct any 
problems or deficiencies within 4 hours of receiving notification including requesting retrieval of application 
papers. Work to correct Contractor-generated errors will be at no additional cost to the USPTO. The 
Contractor will provide daily, weekly, and/or monthly reports of US file assembly work as required by the 
USPTO.  

C.5.1.3 Residual Paper Applications 

Throughout the workday, the Contractor will receive residual paper applications from the USPTO and 
prepare each application for scanning into the IFW or other designated USPTO system. Each residual 
paper application received in the USPTO must be indexed, scanned and a CD image created for USPTO 
inspection within 5 workdays of the date that it is delivered to the Contractor.  

The Contractor must index and batch all documents in the residual paper applications by inserting 
separator sheets in the appropriate location(s), assigning the appropriate document code(s), determining 
and recording document page counts, creating the appropriate record(s) in the IFW system, printing 
package and/or batch sheets, and disassembling or otherwise preparing the papers for scanning.  
Documents contained on legal- sized or over-sized paper will not be scanned into the IFW system. An 
Artifact Folder is created for any papers that are not on 81 x 11" paper. While indexing and batching 
documents, the Contractor must review the quality of each document and, following USPTO guidance 
apply or insert: the "Best Available Copy" stamp/sheet or the "Page Intentionally Left Blank" stamp where 
appropriate. When an unscannable item (e.g., computer disk, color photograph) is received, the 
Contractor will create an Artifact Folder in accordance with the instructions contained in the USPTO 
Technical References. The Contractor shall create batches of the maximum size in accordance with 
instructions received from the USPTO. The Contractor shall insure the appropriate electronic messages 
in IFW are created for scanned documents.  

The USPTO will randomly inspect the Contractor's work. The Contractor is required to correct any 
problems or deficiencies within 4 hours of receiving notification including requesting retrieval of application 
papers. Work to correct Contractor-generated errors will be at no additional cost to the USPTO. The 
Contractor will provide daily, weekly, and/or monthly reports of the residual paper application assembly 
work as required by the USPTO.
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C.5.2 Scanning 

On a daily basis, the.Contractor will retrieve from the designated locations indexed batches of new applications, 
residual paper applications and miscellaneous application-related papers, all of which require conversion to an 
electronic format and inclusion in the IFW system. Prior to scanning, the Contractor will: 

0 Insure each batch has been properly prepared (e.g., package and batch sheets generated and 
accurately inserted; packages contain only documents with same serial number and date; batch size is 
appropriate); 

* Verify the document order as listed and as assembled are identical; 

* Select the appropriate scanner; and 

0 Verify scanner settings are correct 

The Contractor shall scan all document batches using USPTO-provided equipment and in accordance with the 
specifications contained in the USPTO Technical Reference or as specified by the COTR. Page count and other 
errors identified during the scanning process must be corrected immediately by the Contractor to insure 
successful scanning of documents. At intervals specified by the USPTO, the Contractor shall perform necessary 
steps to upload scanned images to the USPTO servers. Following successful uploading of a document batch, the 
Contractor will box all documents for shipment to the warehouse, following the instructions contained in the 
USPTO Technical References.  

Occasional "on-demand" immediate scanning of document(s) may be required. The USPTO will randomly inspect 
the Contractor's work. The Contractor is required to correct any problems or deficiencies within 4 hours of 
receiving notification including requesting/retrieval of documents as necessary.  

C.5.3 Technology Center Indexing And Scanning 

All documents originated in or received by a Technology Center (TC) and/or the USPTO Central Facsimile Center 
must be converted to electronic image and made part of the appropriate IFW application. Indexing and scanning 
equipment will be provided by the USPTO in multiple locations (TBD) for the Contractor's use.  

The Contractor shall insure that any application-related documents received in a TC and/or the USPTO Central 
Facsimile Center that have not been converted to an IFW image are indexed, scanned, and uploaded within 8 
hours of receipt/retrieval. A TC USPTO Representative may on occasion request a 4-hour turnaround time. The 
Contractor will retrieve all application-related documents required for indexing and scanning from the designated 
location(s). Foreign and NPL references sent to applicants must be indexed and scanned: However, US 
references are not to be scanned into the IFW system. On occasion, examiners or directors may identify 
materials that they need to make part of an IFW application. The Contractor shall insure that all application
related documents retrieved from designated locations are indexed, scanned, and uploaded within 8 hours of 
receipt/retrieval.  

The Contractor shall assign the appropriate document code to each document to be scanned; insert the 
appropriate separator, package, and batch sheets; create the appropriate record(s) in the IFW system; insure 
packages and batches are properly constructed (e.g., same serial number and receipt dates required for each 
document in a package); count and record the correct number of pages in each package; disassemble documents 
and prepare them for scanning; stamp documents with the "Best Available Copy" stamp or insert a "Best Available 
Copy" sheet; insure packages/batches are assembled in the same order as the data was entered; and take any 
other processing steps needed to insure the correct and successful electronic conversion of the documents.  
After indexing is completed, the Contractor shall promptly scan the document(s) into the IFW system and perform 

appropriate quality checks and rescanning documents as needed. The Contractor shall insure that the 

appropriate IFW messages are generated for each newly loaded document. The Contractor will take the 

appropriate steps to upload the scanned images to the IFW server and will verify the successful completion of this 

step by no later than the end of the workday. Once the document upload has been completed, the scanned
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documents must be boxed and prepared for shipment to the warehouse in accordance with the USPTO Technical 
References.  

The USPTO will randomly inspect the Contractor's work. The Contractor is required to correct any problems or 
deficiencies within 4 hours of receiving notification. The Contractor will provide daily, weekly, and/or monthly 
reports of TC indexing and scanning work as required by the USPTO.  

C.5.4 Image File Wrapper Customer Support 

The Contractor shall maintain the established "customer service" operation to handle all complaints, errors, and 
other problems reported by Examiners and other IFW users. The Contractor will be responsible for managing the 
IFW Image Problem Mailbox established in Microsoft Outlook and insuring prompt handling of each complaint or 
question submitted. The Contractor will also address questions and complaints forwarded from the IFW Support 
Group via email. Within 4 hours of receipt, each newly received message shall be reviewed and an 
acknowledgement sent to the requester. If the message requires forwarding to a different location, the requester 
is also notified. The Contractor will investigate each complaint not referred elsewhere. Then the Contractor will 
take corrective action. The requester will be notified of the resolution within 5 days of complaint received by the 
Contractor. If a complaint cannot be resolved within 5 days, the Contractor shall provide an interim response to 
the requester. The Contractor shall follow up on referred complaints and insure timely problem resolution and 
communication with requester. The Contractor shall maintain a database of problems and complaints and shall 
generate daily, weekly, and/or monthly IFW Customer Support reports as required by the USPTO. If necessary to 
resolve a problem, the Contractor will use the USPTO File Ordering System to request the appropriate box(es).  
The Contractor may be required to go to the USPTO warehouse space to retrieve the documents from the 
appropriate box(es) and rescan.  

C.6 Pre-Grant Publication 

The USPTO is required by American Inventors Protection Act (AIPA) to minimize the delay in disclosure of 
technology contained in patent applications. Effective November 29, 2000, the USPTO was required to publish 
pending utility and plant patent applications 18 months after the earliest effective filing date unless applications 
had been patented or a request not to publish had been filed. Since March 2001, the USPTO has produced, 
through the Contractor, weekly searchable and image Pre-Grant Publication files.  

Public access to document images and searchable text of the patent application publication (PAP) is provided by 
application number or publication number, and other bibliographic data fields, including Classification, via Web and 
public workstations in the Patent Search Room (PSR) and certain Patent and Trademark Depository Libraries 
(PTDLs), and via other media in other PTDLs and Intellectual Property Offices throughout the world.  

The USPTO relies entirely on its electronic databases and applicant-supplied media containing tables to provide 
the following Pre-Grant Publication information to the Contractor for preparation of the publications to support 
USPTO search, retrieval and dissemination needs.  

0 Image data generated from the Image File Wrapper system for the majority of applications. Application 
images will not be exported to the Contractor until the application is "perfected"; 

* Bibliographic data from the Patent Application Locating and Monitoring (PALM) for new applications 
represented by the image data in the previous bullet; 

& XML data for those patents submitted under the Electronic Filing System (EFS). EFS will provide 

bibliographic data for redactions, amendments, voluntary publications, and republications to the 
Contractor; 

* Limited data from PALM for the applications represented in the previous bullet (includes classification 
information, prior publication data and designated drawing);
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* Sequence listings from the Automated Biotechnology Sequence Search System (ABSS) for any 
application that falls under the biochemical sequence listing rules; and, 

* Tables filed on computer media by applicants. The USPTO will supply the Contractor with copies of 
CDs/DVDs/Artifact Folders filed by applicants and will publish the tables as an appendix to the 
specification.  

During the time that an application is being prepared for publication by the Contractor, the USPTO will identify 
applications that are no longer eligible for publication. The USPTO will send a listing of these applications via 
email to the Contractor and request that the applications be withdrawn from publication. The Contractor will 
remove these applications from the publication production cycle and will acknowledge the withdrawal of the 
application using PALM PreExam system.  

The USPTO will inspect the Contractor's work. The Contractor is required to correct any problems or deficiencies 
within 1 workday receiving notification. Contractor-generated errors will be corrected at no additional cost to the 
USPTO.  

C.6.1 Publication Weekly Outputs 

The Contractor shall produce a fully-photocomposed PAP using the inputs provided from USPTO electronic 
databases. The Contractor shall assign PAP numbers and prepare the publication products needed for 
USPTO automated systems and Information Dissemination Products (IDP). The Contractor shall process this 
data so that the following weekly outputs for the USPTO will be produced. Pre-Grant applications shall be 
published on the assigned projected publication date (PPD) 95% of the time. The Contractor must be able to 
expedite the processing of a small number of files when necessary. It is not anticipated that the weekly 
number of applications will exceed 25 at any given point. The Contractor is responsible for the required 
method of delivery.  

C.6.1.1 PGPub Preliminary Publication Build List 

After the Publication Build, the Contractor shall deliver a preliminary flat file to the USPTO that contains 
the assigned publication number and publication date for all applications to be published, in accordance 
with the USPTO Technical References. The USPTO will verify applications for publication or withdrawal 
within 2 workdays. As volumes increase, the file may be zipped for transmission purposes.  

C.6.1.2 PGPub Yellow Book 2 DLT or CDIDVD (Image Files) 

The Contractor shall deliver a fully composed image file of the PAP in the Application Yellow Book 2 
format to the USPTO in accordance with the USPTO Technical References. The published application 
will consist of a fully-composed front page, drawings, specification, and claims of the application that were 
scanned as part of USPTO pre-examination. The Contractor shall furnish two copies of the PGPub 
Yellow Book 2 DLT or CD/DVD. The two copies shall be written to tape using TAR (tape archived) utility.  
TAR has a default block size of 20 blocks. Each block is 512 bytes long. Each patent application appears 
as a single file. The PAPs, corrected PAPs, and republications appear in the following order: Plant and 
Utility. Within each group, patent applications are in publication number ascending sequence. The 
USPTO will review the contents and provide feedback no later than 2 workdays and expect replacements 
with 24 hours of notification at no additional cost to the USPTO.  

C.6.1.3 PGPub Red Book ICE DLT or CD/DVD (Text Files) 

The Contractor shall deliver a fully-composed, searchable text file of the PAP in the Application Red Book 
ICE (XML) format to the USPTO in accordance with the USPTO Technical References. The Contractor 
shall furnish a copy of a weekly PGPub Red Book ICE for all patent applications in the weekly publication 
on a DLT or CD/DVD. Each patent application appears as a single file. The PAPs, corrected PAPs, and 
republications appear in the following order: Plant and Utility. Within each group, patent applications are in 
publication number ascending sequence. The USPTO will review the contents and provide feedback no 
later than 2 workdays and expect replacements within 24 hours of notification at no additional cost to the 
USPTO.
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C.6.1.4 PGPub Sequence Data Book on CD/DVD 

The Contractor shall deliver the PGPub Sequence Data associated with the weekly patent application 

publications.  

C.6.1.5 PGPub Sequence Data Media Contents List 

The Contractor shall deliver the PGPub Sequence Data Media Contents List via e-mail with associated 

PGPub Sequence Data Book.  

C.6.1.6 PGPub Publication Build Update File 

After the verification of the Preliminary Publication Build List, the Contractor shall produce a flat file to 

update the PALM database and link the application serial number with the assigned publication number 

and publication date for all applications to be published. The Contractor shall send this flat file is sent to 

the USPTO via email concurrently with the PGPub Red Book ICE and Replacement DLTs or CD/DVDs.  

Delivery of the PGPub Publication Build Update File will follow the same schedule for the PGPub Yellow 

Book 2 and Red Book ICE DLTs or CD/DVDs. Replacement PGPub Publication Build Update Files will 

be submitted with every replacement DLT or CD/DVD at no additional cost to the USPTO. As volumes 

increase, the file may be zipped for transmission purposes.  

C.6.1.7 PGPub Yellow Book 2 Media Contents List 

The Contractor shall produce a PGPub Yellow Book 2 Media Contents List to allow the USPTO to perform 

data validation of the Final PGPub Yellow book 2 DLT or CD/DVD. The list will include the application 

serial number with the assigned publication number for all publications to be published. The Contractor 

shall send this file containing the list via email concurrently with the PGPub Yellow Book 2 and 

Replacement PGPub Yellow Book 2 DLT or CD/DVDs. Delivery of the Media Contents List will follow the 

same schedule for the PGPub Yellow Book 2 DLT or CD/DVD. Replacement Media Contents List will be 

submitted with every replacement DLT or CD/DVD at no additional cost to the USPTO. As volumes 
increase, the file may be zipped for transmission purposes.  

C.6.1.8 Missing "Unused" Publication Number File 

This Missing "Unused" Publication Numbers File is used to track the applications that are withdrawn from 

PGPub Yellow Book 2 and PGPub Red Book ICE after publication build. The Contractor shall e-mail a 

weekly PGPub Missing "Unused" Publication Numbers File in text format to USPTO. Delivery of the file 

will follow the same schedule for the PGPub Yellow Book 2 and PGPub Red Book ICE DLT or CD/DVD.  

Replacement files will be submitted with every replacement DLT or CD/DVD at no additional cost to the 
USPTO.  

C.6.2 Pre-Grant Reuse 

The Contractor shall create a full re-use environment of previously captured data during the Pre-Grant Publication 

production cycle and utilize all data for Post-Allowance. The Contractor shall create data storage and retrieval 

systems to implement re-use of text, complex work units (chemical and mathematical formulas), and the pre-grant 

publication PostScript® file. The cost savings in the reuse of data will be reflected in the price proposed by the 

Contractor for each IDC Utility and Plant Patent produced.  

C.7 Post-Allowance 

The post-examination process begins when an application is allowed and culminates when the patent grant is 

issued. Issuance of the grant includes verification and resolution of errors in the allowed patent application, 

capturing data from the application and formatting it for the publication of the patent grant. Following the creation 

of the patent grant, various USPTO databases are loaded with patent grant data comprised of images and 

searchable text. The grant issuance process requires communication between the Office of Patent Publication 

(PUBS) and the Contractor as well as communication and coordination with various USPTO staff.
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The USPTO has made a commitment to minimize the time in which patent applications undergo examination and 
processing. The Contractor shall capture patent application data immediately after the patent application has 
been allowed. This effort, referred to, as Initial Data Capture (IDC) will capture all required data elements from the 
patent application data and/or residual paper files necessary for creating the deliverables described below. A 
second, much smaller, capture effort, Final Data Capture (FDC), will take place following issue fee payments and 
the fulfillment of any other outstanding requirements by the applicant. The Contractor shall provide file 
maintenance services in order to receive, review and process all follow-on documents received by the USPTO 
necessary for fulfilling these outstanding requirements. The USPTO will provide the Contractor with a general 
weekly issue schedule showing the average weekly issue size and the total yearly issue goal. The Contractor will 
build and number each issue, using those patent applications that are issue ready and available on the 
appropriate issue build date each week.  

The Contractor must be able to accelerate processing of a small number of files when necessary. It is not 
anticipated that the weekly number of applications will exceed 25 at any given point.  

C.7.1 Initial Data Capture 

The first phase of the grant issuance process is Initial Data Capture (IDC). When a Notice of Allowance has been 
mailed and subsequently scanned and uploaded into the IFW system, the patent application data is exported to 
the Contractor and IDC begins. Export will be prepared in the format in accordance with the USPTO Technical 
References. Residual paper applications may also be provided to the Contractor to process. The Contractor will 
be required to pick up these applications from the designated USPTO location(s). IDC reviews the application for 
errors and resolves any errors that are identified. IDC processes the exported patent application and extracts all 
data elements required to produce the patent grant. The Contractor will send USPTO a daily electronic list of 
application serial numbers that have been released from IDC.  

C.7.1.1 Initial Data Capture Grant Red Book ICE 

The Contractor shall capture all patent applications to create the deliverables listed below. When 
applicable, the Contractor retrieves previously captured data from the PGPub data to create these 
deliverables. The Contractor is responsible for verifying that all required data is present in the application 
files, in accordance with the USPTO Technical References.  

* CLIN 003A Utility Applications 
* CLIN 003B Utility Applications-ReUse 
* CLIN 003C Reissue Applications 
* CLIN 003D Statutory Invention Registrations (SIR) 
* CLIN 003E Design Applications 
* CLIN 003F Plant Applications 
* CLIN 003G Plant Applications-Reuse 
* CLIN 003H Reexamination Certificates 

The Contractor shall receive a combination of electronic image data and/or residual paper applications on 
a daily basis from the USPTO. The Contractor will provide an acknowledgement to the USPTO for each 
application received. In the case of residual paper applications the Contractor will use GFE to record the 
receipt of the application. The Contractor shall wand the serial number bar code of each application to 
record its location in the USPTO PALM system. With electronic image data the Contractor will confirm 
receipt to the USPTO after all electronic data has been successfully transferred.  

The Contractor processes the applications (electronic image data and/or residual paper applications) with 
sufficient thoroughness to ensure that all pertinent data is available for future processing. During the data 
capture operation, any omissions, irregularities or other questions regarding the data are submitted to the 
USPTO in accordance in the USPTO Technical References and the data capture process continues.  

For residual paper applications, a mutually agreed upon marking system can designate the last entry on 
the contents list at the time of processing.
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All applicable patent text data and drawing(s), including all Complex Work Units (CWUs) such as tables, 
mathematical formulas and equations, and chemical structures including diagrams, formulas, flowcharts, 
etc., are contained in electronic image data and/or paper applications with the exception of certain 
biochemical sequence listings and certain mega tables which may be furnished separately in electronic 
format on a weekly basis. The Contractor is permitted to "rearrange" the papers in a paper patent 
application to facilitate the data preparation work. However, the Contractor shall restore all rearranged 
papers to the original condition received.  

Residual patent application files, both electronic image data and/or residual paper applications, contain 
both line drawings and continuous tone drawings. Drawings from the patent application may have 
markings or imperfections, such as a date stamp placed on a drawing figure or ink markings. Deliverable 
products containing drawings are to be free of all imperfections in accordance with the USPTO Technical 
References. Plant patents, and rarely utility patents, contain color drawings. Color reproduction is not a 
responsibility of this contract. Any such drawings shall be delivered as black and white. The Contractor 
will pull out the color photographs for all plant patent applications. The color photographs will be 
forwarded to the USPTO in accordance with the USPTO Technical References for processing by the 
USPTO Plant Color Contractor.  

Applications containing continuous tone and color drawings will have Artifact Folders containing the 
originally filed drawings. The USPTO will provide these Artifact Folders to the Contractor. The Contractor 
will provide an acknowledgement to the USPTO for receipt of each Artifact Folder. The Contractor will 
use GFE to record the receipt of the Artifact Folder by wanding the serial number bar code of each Artifact 
Folder to record its location in the USPTO PALM system. Further, the Contractor will use the drawings 
contained in these Artifact Folders to create the black and white drawings that are part of the weekly Initial 
Data Capture Red Book ICE provided to the USPTO.  

The USPTO will also provide Artifact Folders to the Contractor containing other items that are not 
scannable (e.g., computer disk, CD-ROM, DVD). The Contractor will use GFE to record the receipt of the 
Artifact Folder by wanding the serial number bar code of each Artifact Folder to record its location in the 
USPTO PALM system.  

When the Initial Data Capture for an application is complete, including information resulting from queries, 
and biochemical sequence information, the file is included on the weekly IDC Red Book ICE deliverable 
provided to the USPTO. The data from the application files must be included on the weekly IDC Red 
Book ICE deliverable within five weeks after receiving the application. This deliverable shall be provided 
on DLTs, CDs/DVDs in XML and in accordance with the USPTO Technical References. The patent 
application file sequence is: Designs; Design-Sirs; Plant-Sirs; Utility-Sirs; Plants; Reissues; 
Reexamination Certificates; and Utilities. Within each group, patent applications are in serial number 
ascending sequence. The Contractor will also provide the USPTO with a list of applications that have 
completed IDC.  

The USPTO anticipates exporting on average the same number of applications per week for IDC. It 
should be noted that even when exports contain approximately the same number of applications, the 
volume of characters represented within the images in the export may vary significantly.  

The USPTO requires the ability to quickly obtain paper documents contained in the patent application 
files, which are undergoing processing. The -Contractor shall retrieve those documents or copies thereof, 
and send them to the USPTO via facsimile within 24 hours after the request has been made.  

The USPTO will inspect the Contractor's work. The Contractor is required to correct any, problems or 
deficiencies within 1 workday of receiving notification. Contractor-generated errors will be corrected at no 
additional cost to the USPTO.  

C.7.2 File Maintenance 

The second phase of the grant issuance process is File Maintenance. This phase involves verifying and 
processing any documents submitted after allowance. The Contractor staff opens scanned documents and
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verifies that the final fee has been timely paid for each application. The Contractor also verifies formal drawings.  
If documents received after allowance require action by Technology Centers, IFW messaging and PALM 
transactions are performed to return control of the application to the appropriate area. When an application is 
issue ready, it is forwarded to Final Data Capture and a PALM transaction. is recorded. The Contractor will 
process all residual paper applications. The Contractor is responsible for verifying the issue fees and processing 
drawings and post-allowance correspondence in accordance with the USPTO Technical References.  

The Contractor shall perform certain file maintenance services as set forth herein. The USPTO shall provide the 
GFE listed in Section B for use by the Contractor in performing the File Maintenance functions. The Contractor 
shall perform file maintenance functions at a facility subject to USPTO approval.  

When IDC is completed the Contractor will provide the USPTO with an electronic list of the applications that have 
completed IDC. For residual paper applications the physical file wrappers will be forwarded to the File 
Maintenance area. The Contractor will use GFE to record the receipt of the residual paper applications by using a 
wand on the serial number bar code of each file to record its location in the USPTO PALM system.  

The USPTO will inspect the Contractor's work. The Contractor is required to correct any problems or deficiencies 
within I workday of receiving notification. Contractor-generated errors will be corrected at no additional cost to 
the USPTO.  

C.7.3 Final Data Capture/Patent Grant Issuance 

The third phase of the grant issuance process is Final Data Capture (FDC). All applications that have been noted 
by the Contractor as ready for grant issuance are exported to FDC from IFW. FDC performs a final check for 
errors and completes data capture of any elements added to the application since IDC completion. FDC formats 
and edits the application documents to create the patent grant, assigns the patent number and issue date and 
sends the Grant Weekly Issue Build List deliverable to the designated USPTO server. The Contractor will also 
email the Grant Weekly Issue Breakdown List deliverable to the USPTO. The Contractor will also process all 
residual paper applications.  

The USPTO will inspect the Contractor's work. The Contractor is required to correct any problems or deficiencies 
within 1 workday of receiving notification. Contractor-generated errors will be corrected at no additional cost to 
the USPTO.  

The final phase of the grant issuance process begins when the Contractor posts the Grant Weekly Issue Build List 
onto the designated USPTO server on the appropriate issue build date. The USPTO downloads the weekly issue 
list from the USPTO server and verifies in the PALM system that the applications are still issue ready. Any 
discrepancies are resolved and the USPTO updates the PALM system with the patent number and issue date.  
Electronically formatted deliverables created by the Contractor in FDC are uploaded into the USPTO databases 
and search systems and delivered to the USPTO Printing Contractor for printing patent grants.  

After the USPTO notifies the Contractor that a patent is withdrawn, the Contractor shall remove that data from any 
deliverable up through prior workday 13.  

After printing the patent grants, the USPTO Printing Contractor delivers them to Review and Assembly of Patents 
Issued area where the grants are assembled, bound and placed into mailing envelopes in accordance with the 
USPTO Technical References. On the assigned issue date a PALM transaction records the mail date and the 
patent grants are delivered to the United States Postal Service no later than noon with the proper postage applied.  
The USPTO will provide to the Contractor the appropriate postage permit number upon award.  

All deliverables described in this section shall be produced in accordance with the USPTO Technical References.  

C.7.3.1 Final Data Capture 

The Contractor shall capture all new data from patent applications to create the deliverables listed below.  
The Contractor is responsible for verifying that all required data is present in the application files, in 
accordance with the USPTO Technical References.  

CLIN 005A Utility Patents
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. CLIN 005B Reissue Patents 
* CLIN 0050 Statutory Invention Registrations (SIR) 
* CLIN 005D Design Patents 
* CLIN 005E Plant Patents 
* CLIN 005F Reexamination Certificates 

The Contractor shall receive from the USPTO a daily export of applications determined to be issue ready.  

Export will be prepared in the format in accordance with the USPTO Technical References. The 
Contractor will forward any residual paper applications from File Maintenance to FDC. The Contractor will 

use the PALM system to record the movement of these applications. Upon receipt of the daily export and 

of any paper applications the Contractor will complete FDC. Final queries shall be returned within three 

(3) days of receipt of the export and/or paper file. All issue ready applications are numbered by the 
Contractor according to applicable numbering systems for the different types of patent.documents in 
accordance with the USPTO Technical References.  

0.7.3.2 Grant Red Book ICE (PATENT DATAIXML FILE) 

The Contractor shall furnish an electronic Patent Data/XML file for all patents in the weekly issue, on 

DLTs, CD or DVD. This data is formatted according to the USPTO Technical References. The patent file 
sequence is: Designs; Design-SIRs; Plant-SIRs; Utility-SIRs; Plants; Reissues; Reexamination 
Certificates; and Utilities. Within each group, patents are in patent number ascending sequence.  

C.7.3.3 Grant Yellow Book 2 (PATENT IMAGE FILE) 

The Contractor shall furnish the Patent Image File on DLT or CD/DVD along with a media contents list.  
This file shall contain 300 dpi bi-tonal image data representing every page of all weekly issue documents.  
This data is formatted in accordance with the USPTO Technical References - USPTO Patent Image Data 
File. The Contractor shall furnish two copies of the Grant Yellow Book 2 DLT or CD/DVD. The two 
copies shall be written to media using TAR (tape archived) utility. TAR has a default block size of 20 
blocks. Each block is 512 bytes long. The index information includes: the type of data on the page 
(abstract, claims, drawings, etc.); the kind of document (utility, reexamination, design, plant, etc.); the 
document number; the issue date, and various information provided for reconstructing the document and 
its pages.  

C.7.3.4 Grant Sequence Data Book on CD/DVD 

The Contractor shall deliver the Grant Sequence Data associated with the weekly grants on CD/DVD.  

C.7.3.5 Grant Sequence Data Media Contents List 

The Contractor shall deliver the Grant Sequence Data Media Contents List via e-mail with associated 
Grant Sequence Data Book.  

0.7.3.6 Patent Postscript® File For Printing 

The Contractor shall furnish a weekly Patent PostScript® file for all patents in the weekly issue. It shall 

be delivered on CD/DVD along with a Media Contents List as PostScript® Level II in Unix TAR format.  
Each patent document appears on the media as a single file. The patent documents appear in the 
following order: Reissue, Plant, Utility, Design, Reexamination Certificate, and Statutory Invention 
Registration (SIR). Within each group, patents are in patent number ascending sequence.  

The Patent PostScript® File for Printing shall be delivered to the designated USPTO Printing Contractor.  
The Contractor shall be responsible for the required method of delivery.
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C.7.3.7 Electronic Official Gazette For Patents (eOG:P) 

The Contractor shall furnish the eOG:P in HTML Format on CD/DVD or electronic transfer. It consists of 
utility (General & Mechanical, Chemical, and Electrical), reissue, plant, and design patents, 
Reexamination Certificates, and Statutory Invention Registrations (SIRs). An HTML page is generated for 
each type of patent issued, as well as for reexaminations, and SIRs. The gazette information consists of 
key bibliographic data like the patent number, title, inventor list, etc., followed by an optional exemplary 
drawing and the exemplary claim. In addition, each issue includes the Patent and Trademark Office 
Notices published that week. The eOG:P shall be created in accordance with the Technical References.  

C.7.3.8 Patent and Trademark Official Gazette Notices Files In HTML Format 

The USPTO will furnish Notices to the Contractor on a weekly basis in electronic format. The Contractor 
shall provide a Patent Official Gazette Notices File and a Trademark Official Gazette Notices File in HTML 
format in accordance with the USPTO Technical References. The files shall be delivered via email to the 
USPTO.  

C.7.3.9 Patent and Trademark Official Gazette Notices File In Postscript® Format 

The USPTO will furnish Notices to the Contractor on a weekly basis in electronic format. The Contractor 
shall create a Patent Official Gazette Notices File and a Trademark Official Gazette Notices File in 

Postscript® Format in accordance with the USPTO Technical References. The Contractor shall deliver 
these files to USPTO on a CD/DVD.  

C.7.3.10 Patent and Trademark Official Gazette Classification Indices of Patents 

The Classification Index of Patents is a list of patents in ascending numeric order by class and subclass.  
A Patent Official Gazette Classification Index of Patents and a Trademark Official Gazette Classification 

Index of Patents in Postscript® Format are delivered on CD/DVD to the USPTO in accordance with the 
USPTO Technical References.  

C.7.3.11 Patent and Trademark Official Gazette Geographical Indices of Inventors 

The Geographical Index of Inventors is a list of inventors by geographical location (all States and 
Countries) to whom patents have been issued. A Patent Official Gazette Index of Inventors and a 

Trademark Official Gazette Index of Inventors in Postscript® Format are delivered on CD/DVD to the 
USPTO in accordance with the USPTO Technical References.  

Official Gazette Patent and Trademark Weekly Notices in HTML Format 

An Official Gazette Patent Weekly Notices file and an Official Gazette Trademark Weekly Notices file 
shall be delivered to Web Services in HTML Format via email to the USPTO in accordance with USPTO 
Technical References.  

C.7.3.12 Cumulative Lists For Reissue Applications Filed And Requests For Reexamination Filed 

The Contractor shall create two weekly cumulative lists from Notices information of Reissue Applications 
Files and Requests for Reexamination Filed in accordance with the USPTO Technical References. One 

copy will be delivered to the GPO in Postscript Format@ a CD/DVD. A second copy will be delivered via 

email to USPTO in Adobe® PDF Format. The format for these entries is identical with their appearance 
in the Electronic Official Gazette except that an issue date is added to each entry.  

C.7.3.13 Annual Indices (Parts I And II) Postscript@ File 

Annual Indices are delivered to the USPTO in PostScript@ Format via CD/DVD. The Annual Index is a 
list of patentees and assignees to whom patents have been issued and the actual Issue Date of each
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patentee entry.  

By April 1 of each calendar year, the Contractor shall produce for the previous calendar year the annual 

publication entitled "Index of Patents" which is composed of two parts: Part I, List of Patentees, and Part 

II, Classification of Patents.  

C.7.3.14 Annual Consolidated Patent and Trademark Listings of Notices 

At the beginning of each calendar year (first Weekly Issue), the Annual Patent and the Annual Trademark 

Consolidated Listings of the more important notices published during the previous calendar year and other 

important notices from prior years will be published. Both listings shall include notices of the previous year 

through the last issue of December. However, there may be additional notices for inclusion in the listing 

furnished to the Contractor by USPTO. The format and style of the listing are shown in the USPTO 
Technical References, which contain representative pages from an Annual Consolidated Listing of 
Notices.  

The Annual Patent Consolidated Listing of Notices and the Annual Trademark Consolidated Listing of 

Notices shall be provided to USPTO in ASCII Format and shall be provided to GPO in PostScript® 
Format via email or CD/DVD usually for the first issue of each year.  

C.7.4 Review and Assembly of Patents Issued 

The Contractor shall subcontract for labor to perform the Review and Assembly of Patents Issued functions from a 

workshop, which has been certified by the National Institute for the Severely Handicapped as qualified under the 
Javits Wagner-O'Day Act (41 U.S.C. 46-48c) and the applicable regulations.  

The provisions of this Contract in Section H.19 Approval of Proposed Subcontracts shall not apply to a 
subcontract for such services with SOC Enterprises, Inc., except that the Contractor shall provide a copy of the 

NISH subcontract to the USPTO upon request. The Contractor shall separately invoice the USPTO for the 
amounts which the NISH subcontractor invoices the Contractor Review and Assembly function and related 
activities. Under CLIN 005, the USPTO shall pay all such costs, as prepared and modified from time to time by 

the Committee for the Purchase of the Blind and Other Severely Handicapped, without the addition of profit or 

other costs of the Contractor, except as may be otherwise provided herein.  

The Contractor shall perform patent grant review and assembly functions at a facility subject to USPTO approval.  

C.8 Post-Issuance 

Requests for modifications to the patent grant are submitted by the applicants and reviewed by the USPTO. The 

USPTO provides the Contractor with the approved modifications for data capture. The modifications are captured 

and composed in a consistent format. Electronically formatted deliverables created by the Contractor are 

uploaded into the USPTO databases and search systems and utilized by the USPTO Printing Contractor for 

printing Certificates of Correction. The Contractor is responsible for providing the electronically formatted 
deliverables of Certificates of Correction in accordance with the USPTO Technical References.  

C.8.1 Certificates of Correction (CofC) Processing 

The Contractor shall capture all Certificate of Correction data from the source documents to. create the 

deliverables. The Contractor is responsible for verifying that all captured data is correct and formatted in 

accordance with the USPTO Technical References.  

C.8.2 Miscellaneous Certificates Of Patents Postscript® File 

The Contractor will receive miscellaneous Certificates of Patents via email from the Office of Patent 

Publication. The Contractor will compose these certificates, adverse decisions in interference, and
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disclaimers in a PostScript® Format and send this file on CD/DVD to the USPTO Printing Contractor on a 
weekly basis.  

C.8.3 CofC Weekly Postscript® File For Printing 

The Contractor shall furnish a weekly CofC PostScript® file for all CofCs in the weekly issue. It shall be 

delivered on CD/DVD along with a Media Contents List as PostScript® Level II in Unix TAR format. Each 
patent document appears on the media as a single file. The patent documents appear in the following 
order: Reissue, Plant, Utility, Design, Reexamination Certificate, and Statutory Invention Registration 
(SIR). Within each group, patents are in patent number ascending sequence.  

The Patent PostScript® File for Printing shall be delivered to the designated USPTO Printing Contractor.  
The Contractor shall be responsible for the required method of delivery.  

C.8.4 CofC Yellow Book 2 (IMAGE FILE) 

The Contractor shall furnish the CofC Image File on DLT or CD/DVD along with a media contents list.  
This file shall contain 300 dpi bi-tonal image data representing every page of all CofC weekly issue 
documents. This data is formatted in accordance with the USPTO Technical References. The Contractor 
shall furnish two copies of the CofC Yellow Book 2 DLT or CD/DVD. The two copies shall be written to 
tape using TAR (tape archived) utility. TAR has a default block size of 20 blocks. Each block is 512 bytes 
long. The index information includes: the type of data on the page (abstract, claims, drawings, etc.); the 
kind of document (utility, reexamination, design, plant, etc.); the document number; the issue date, and 
various information provided for reconstructing the document and its pages.  

C.8.5 Re-Keyed Patent Files Due to CofC 

The Contractor shall create and provide portions of re-keyed patent files in paper format, Grant Red Book 
ICE or Grant Yellow Book 2 due to CofCs. That is, the USPTO will notify Contractor of specific patent 
files that need to be re-keyed due to subsequent CofCs that were issued pertaining that specific patent 
file. The USPTO will deliver once per week files to be re-keyed. The Contractor shall complete these 
patent files in three weeks and return to the USPTO. The USPTO will receive the re-keyed patent files via 
the proposed paper, Grant Red Book ICE or Grant Yellow Book 2 version as a composed patent.  

C.9 Future Patent Application Deliverables 

As mentioned in the Objective, the Contractor shall be required during the contract to work with the USPTO to 
create new searchable text deliverables that the USPTO expects to integrate with existing and newly developed 
tools. This new USPTO capability will enable the Office to move further toward implementing its 21 st Century 
Strategic Plan and to move beyond its current image based system.  

The Contractor shall be required to maintain a strong partnership and work together with the USPTO to 
accomplish these goals.  

The earliest these optional deliverables may be exercised would be such that Phase 1 would begin no earlier than 
January 2006 and Phase 2 would commence no earlier than January 2007. Exercise of these optional CLINs 
shall be solely at the Government's discretion.  

In accordance with Section 508, Subsection 508 (a)(3), the USPTO requires that any Electronic Information 
Technology ("EIT"), as that term is defined at FAR 2.101, delivered under this contract comply with the applicable 
EIT technology accessibility standards issued by the Architectural and Transportation Barriers Compliance Board 
set forth at 36 CFR Part 1194.
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C.9.1 Optional Deliverable - Phase 1: Text Conversion of Applications as Filed 

The first phase requires data capture and conversion of ALL as-filed applications (Utility, Plant, Reissue, 
Design, Reexamination, and Statutory Invention Registration). In this process all data capture and 
conversion efforts for the creation of the as-filed deliverable will begin immediately upon export of the 
electronic images of applications as-filed from the USPTO imaged based system. The Contractor shall 
complete data capture and conversion and provide the as-filed deliverable to the USPTO at least twice 
weekly. This as-filed deliverable will be loaded by the USPTO. This process will occur in conjunction with 
the Pre-Grant Publication as outlined in the Pre-Grant Publication section. The USPTO will continue to 
provide a Pre-Grant Publication export of all eligible applications (Utility and Plant only) 9 weeks prior to 
the projected publication date. For any applications entering the Pre-Grant Publication process the 
Contractor shall utilize all data captured in the as-filed data capture process and update it with any 
subsequent documents filed and made available in the Pre-Grant Publication export.  

In addition to aforementioned tasks, the Contractor shall perform the following: 
" Purging (complete, verifiable destruction) of all data for a particular application when requested by the 

USPTO. Examples include events such as but not limited to national security or Government property 
rights issues 

" Periodic replication of application text data with USPTO information systems 

The Phase 1 implementation will apply only to applications as filed. Follow-on documents and 
internal/outgoing documents will continue to be captured and converted during the post-examination 
(grant phase) of the application lifecycle.  

C.9.2 Optional Deliverable - Phase 2: In-Process Data Capture, Conversion and Management 

Ultimately, the USPTO envisions a central, text-capable, document management system. Application text 
will be continually updated and maintained during the pre-examination, examination and post-examination 
phases of the application. This will provide the USPTO with an accurate text version of the application as 
currently amended. Furthermore, the Patent Grants that are created during the post-examination process 
will rely on the captured and converted data and any post-allowance data capture processing by the 
Contractor is expected to be minimal.  

Supporting this vision the Contractor will, in addition to the conversion of Phase 1 above, provide text 
conversion of all follow-on documents as well as outgoing/internal documents, corrections and tagging of 
all converted document text. The Contractor shall continually update the text of the specification, claims, 
and abstract documents with amendments while retaining a revision history of each document. The 
Contractor will convert images of the aforementioned document types and provide an updated version of 
the applications as amended to the USPTO for loading, similarly defined and required in Phase 1.  

C.10 Quality Control System 

The prime Contractor shall be ISO 9001: 2000 certified at the time of the award. The Contractor must remain 
certified for the length of this contract.  

At each of the entry and delivery points for indexing, scanning and uploading into the IFW, POISE, the 
Reexamination systems, and updates to PALM ExPO/Pre-Exam - the Contractor is responsible for notifying the 
USPTO of non-conforming work and returning the non-conforming work to the designated locations.  

C.11 Other Miscellaneous Products/Services 

The USPTO anticipates that there will be a need during the total contract period for improved/additional Patent 
Data Capture products/services. The dynamic legal and regulatory environment that USPTO faces over the 
projected life of the contract indicates that there is a need for certain management flexibility for the USPTO and
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the Contractor to facilitate the process of acquiring these services. The USPTO anticipates that there may be 
circumstances arising from emerging technology, business process improvement, Congressional authorization, 
and other USPTO requirements not currently identified, that must be accommodated quickly under any resultant 
contract. To avoid getting locked into products which no longer effectively meet customer needs, the USPTO will 
require the Contractor to submit a proposal that addresses the change, improvement, enhancement, and costs.  
An agreement between the Contracting Officer and the Contractor shall be reached and the change shall be 
effected by a written, bilateral modification to the contract. Testing and parallel production runs may be required 
prior to implementation.  

For example, USPTO anticipates a change in the Document Type Definition (DTD) for all Red Book deliverables.  
Currently, the Red Book consists of two DTDs and corresponding style sheets, one each for published 
applications and grants. The USPTO will migrate Red Book from DTDs to W3C XML Schema. After the 
migration to the XML Schema, content validation will be introduced incrementally over a period of time to be 
determined. Content validation will certainly exploit the capabilities built into XML Schema, but may extend to 
other XML-based technologies as well, for example, Schematron.  

As another example, the USPTO anticipates a change in the current methodology of capturing and producing 
deliverables for bi-tonal, grayscale and color documents.  

C.11.1 CONTRACTOR REPORTS 

Following are the current reports that the Contractor shall provide to USPTO. The Contractor shall be expected to 

provide additional reports as necessary to facilitate production activities.  

C.11.1.1 Patent Issue Close-out Report 

The Patent Issue Close-out Report consists of each patent in the issue showing the patent number and 
the total number of pages for each of the following sections: Front Page(s), Drawing(s), and Text. The 
Contractor shall provide this report on a weekly basis to the USPTO. The report shall be provided with 
the Patent PostScript® File.  

C.1 1.1.2 Summary of the Character Counts for Each Issue 

The Contractor shall submit this Report with the Grant Red Book ICE deliverable for each issue delivered 
as follows: 

A summary of Character Counts for each type of Patent or Certificate in the issue shall contain the 
following: 

a. Class A Codes by Front Page, Text, and Claims.  
b. Characters in Complex Work Units identified as: 

Tables - T 
Equations - E 
Chemical Structures - C 

C.11.1.3 Electronic Reports 

Electronic reports for outstanding "Match and Return", "Query" and "Drawing Inconsistency", and 
Corrected Application Papers for applications.  

The Match and Return and Query Report shall be created in the following format in an Excel Spreadsheet 
sent via email.  

Serial Number Date Shipped 
xxxxxxxx MMDDYY 

The Drawing Inconsistency and Corrected Application Papers Report shall be created in the following 
format in an Excel Spreadsheet sent via email.
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Serial Number Letter Mailed 
xxxxxxxx MMDDYY 

These reports are sent via email to USPTO.  

C.1 1.1.4 Monthly Summaries of Labor Hours 

These Reports shall be a summary of labor hours for all files processed during the month. The labor 
hours for the Patent Data Capture Contractor personnel and any subcontracted personnel shall be shown 
separately in the reports. The formats for these reports are shown below. If the Contractor's operational 

procedures are not compatible with the categories, a report with comparable data may be negotiated with 
the USPTO.  

These reports are sent via email to USPTO.  

Pre-Grant Publication 

MONTHLY SUMMARY LABOR HOUR REPORT 

REPORT MONTH: 

PRE-GRANT PUBLICATION PATENT APPLICATIONS REPORT 

CONTRACTOR NON-EXEMPT LABOR HOURS 

" nnotation Text CWU Drawings Composition OTAL 

Contractor 

Sub-contractor 

Sub-contractor 

Total ý0 10 ý0 0 .1 

*Note: The above reported hours include all direct non-exempt hours applied to patent production. It excludes all 

absence, vacation and holiday hours. The report further excludes all management, technical and support hours 
not directly engaged in the patent production.
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Post-Allowance 

MONTHLY SUMMARY LABOR HOUR REPORT 

REPORT MONTH: 

Front Page Text CWU Drawings TOTAL 

Preparation 

Conversion by 
Contractor 

Conversion by Sub
Contractor 

Control 

TOTAL 

C.11.1.5 Pre-Grant Query Requests Report 

The Contractor shall provide a semi-monthly report in Microsoft Excel format showing all applications 
queried for missing information since the previous report. Information is presented as follows.  

Application No: xxxxxxxx 
Projected Publication Date: MMDDYY 
Date Requested: MMDDYY 
Description of Queried Item: (text) 

The report is sent via email to the USPTO.  

C.1 1.1.6 Unpublished Applications Report 

The Contractor shall provide a weekly report in Microsoft Excel format listing all unpublished applications 
in the Contractor's queue. The USPTO will use this report to provide weekly feedback to the Contractor 
on withdrawals from this unpublished list. Information is presented as follows.  

Application Number: xxxxxxxx 
Original Projected Publication Date: MMDDYY 
Status: (i.e, On Query, In Process, In Composition) 

The report is sent via email to the USPTO.
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C.11.1.7 Monthly Contractor Data Error Report 

The Contractor shall provide a monthly report that identifies the following information for all Yellow Book 
and Red Book deliverables.  

DATA ERROR MONTHLY REPORT 

DATE: 
Document Issue Problem Date Problem Date Date 
Number Date Description Reported Resolution Resolved Replaced 

TOTAL NUMBER OF ERRORS: 

C.11.2 IMAGE ASSISTANCE CENTER 

The USPTO anticipates the need to request residual paper applications from the File Maintenance area. The 
USPTO will request the applications and the Contractor shall provide the applications within a 4-hour turnaround 
time.
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SECTION D - PACKAGING AND MARKING 

D.1 PACKAGING AND PACKING REQUIREMENTS 

The Contractor shall package all products delivered under this contract to ensure safe delivery at their 
destination(s) in accordance with normal commercial practice for domestic shipment.  

D.2 MARKING REQUIREMENTS 

The Contractor shall mark and/or label all shipping containers holding original application files and all 
products/deliverables being returned or delivered to the USPTO and its customers. The shipping containers shall 
be plainly and substantially marked to show the contract number, a brief description of the contents, Contractor's 
name, and the name of the Contracting Officer's Technical Representative.  

D.3 RELACEMENT DELIVERABLES 

In the event that a replacement media deliverable is necessary, the Contractor shall assign the appropriate next 
volume serial number in accordance with USPTO Technical References.
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 52.252-02 CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause 
may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far 

Clause Title Date 
52.246-2 Inspection Of Supplies - Fixed-Price AUG 1996 
52.246-4 Inspection Of Services - Fixed Price AUG 1996 
52.246-16 Responsibility For Supplies APR 1984 

E.2 ON-SITE GOVERNMENT INSPECTORS 

The Contractor shall provide up to four private offices not less than 120 square feet and equip them each with an 
office desk and chair, one (1) side chair, telephone and telephone service, facsimile machine (multiple page feed) 
and facsimile service, one (1) work table, and two (2) four-drawer standard letter size file cabinets with locks.  

E.3 ACCEPTANCE 

For all delivered products, the USPTO will inspect them against the requirements of the contract and decide 
whether to accept or reject them. The USPTO will provide written notice of acceptance or rejection.  

In addition to the specific inspection and acceptance requirements set forth for individual deliverables, the 
preliminary measure of acceptable quality for input data to the USPTO and its customers is the run capability of 
the deliverable media, and acceptable appearance of style and format of the resulting output per the Technical 
References under Section C. An unacceptable product must be replaced within one workday of notification of 
rejection.  

E.4 GOVERNMENT INSPECTION OPERATIONS FOR ON-SITE WORK AND DELIVERABLES 

The USPTO will inspect all of the Contractor's work. The Contractor is required to correct any problems or 
deficiencies within one workday of receiving notification. Contractor-generated errors will be corrected at no 
additional cost to the USPTO.  

The USPTO may inspect the Pre-Grant, the IDC, Grant Red Book ICE deliverables and if implemented, the 
optional deliverables. Details of the inspection process are provided as follows: 

E.4.1 Step I - Preliminary Inspection 

Upon delivery of each deliverable, the USPTO will verify the deliverable on the USPTO system to 
determine if the deliverable is "usable"; i.e., the deliverable adequately runs, the required data is present 
and can be accessed to produce the required output, and the data is provided in compliance with USPTO 
Technical References. If the USPTO determines that the deliverable is usable, the deliverable will be 
considered "conditionally accepted".
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The Contractor shall be notified of USPTO inability to process any deliverable within three working days 

from the date of delivery in accordance with Section E.3, Acceptance.  

E.4.2 Step 2 - Government Sampling 

The USPTO will perform a 2 to 6 percent sample of each patent type on the tape, except for Design and 

Plant patents and Reexamination Certificates. For Design patents and Reexamination Certificates, the 
USPTO will take a 20 percent sample. For Plant patents, the USPTO will take a 50 percent sample. The 
USPTO will inspect each weekly tape by taking a random sample of patent applications processed 
against the error criteria of 12.5 per 100,000 characters.  

The samples will be grouped as follows: Utilities, Reissues, and Statutory Invention Registrations (SIRs) 
with further breakdowns by Front Pages, Specifications, and Claims; and Designs, Plants, and 
Reexamination Certificates with no further breakdowns. Within inspection, samples of the Front Pages, 
Specifications, Claims, and Designs, Plants, and Reexamination Certificates may fail the stated error 
criteria. When this occurs, the Contractor shall reprocess a new deliverable to eliminate the reason for 
rejection identified by the USPTO.  

Upon receipt of the new deliverable, the USPTO will only inspect that part of the data content (Front 
Pages, Specifications, Claims, Designs and Plants and Reexamination Certificates) that failed in the 
inspection. For instance, if a Front-Page error rate of a sample exceeds the error rate of 12.5 per 100,000 
characters requirement, the USPTO will only re-inspect the Front Pages in the new deliverable.  

E.4.3 Government Final Acceptance 

The USPTO shall have 30 calendar days from the initial date of delivery of the deliverable and all issue 
files or 30 calendar days from receipt of a new deliverable and all issue files as a result of USPTO 
rejection as set forth in Steps 1 or 2 above; whichever is later, to provide final acceptance of the 
deliverable in accordance with Section E.3, Acceptance.  

E.4.4 Payment Prior to Final Acceptance 

If acceptance notification is not provided by the USPTO within the specified time periods provide in 
Subsection E.4.3, the deliverable shall be deemed accepted for payment purposes only. Acceptance 
under this criterion shall not relieve the Contractor of providing an acceptable deliverable in accordance 
with the requirements of Section C of the contract. If full payment is made as a result of this paragraph 
and the deliverable is rejected as a result of Subsections E.4.1 or E.4.2, the Contractor shall provide a 
new deliverable which is compliant with the requirementsof the contract within the time periods specified 
in Section E.5, Government Rejection of Deliverables. Notification of acceptance by the USPTO shall be 
provided in accordance with Section E.3, Acceptance. If the new deliverable is not provided within the 
time periods specified in Section E.5 or if the new deliverable is rejected, the USPTO may, at its 
discretion, cease payment of other invoices until an acceptable deliverable is provided.  

E.5 GOVERNMENT REJECTION OF DELIVERABLES 

When the USPTO rejects a deliverable as a result of Step 1 of Section E.4.1, Preliminary Inspection, the 
Contractor shall reprocess and deliver a corrected deliverable within one calendar day of USPTO notification of 
rejection.  

When the USPTO rejects a deliverable as a result of Step 2 of Section E.4.2, Government Sampling, the 
Contractor shall reprocess and deliver a corrected deliverable so that it will satisfy the contract requirements 
within 60 calendar days after the contractor has been notified of the rejected issue. The contractor shall 
coordinate with the USPTO in requesting the pick-up of the rejected issue and the Contractor is responsible for 
retrieval and delivery. The USPTO will not identify the actual errors. The USPTO will notify the Contractor of the 
error rate found which served as the basis for rejection.
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•E.6 REINSPECTION CHARGE FOR REJECTIONS OF DELIVERABLES 

The Contractor shall pay the USPTO a re-inspection charge for rejected deliverables computed as follows: 

1. Computer Run Re-inspection Charge: $290.00 

2. Re-inspection of Data Charge: 

TYPE OF REJECTED DATA CHARGE PER PATENT/CERTIFICATE 

Utilities, Reissues, and SIR's 
Front Pages $3.00 
Text Data $60.00 
Claims $10.00 

Designs, Plants, and Reexams $3.00 

If the USPTO extends the period of performance for the contract, the re-inspection charges in 1 and 2 above shall 
be adjusted by the percentage change in the General Pay Schedule for Civilian Workers, issued by the U.S.  
Office of Personnel Management, that is in effect at the beginning date of the new period of performance for the 
Washington, DC metropolitan area.  

These re-inspection charges are in addition to the liquidated damage charges set forth in Section F.8, Liquidated 
Damages Charges.
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 52.252-02 CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause 
may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far 

Clause Title Date 

52.242-15 Stop Work Order AUG 1989 

52.242-17 Government Delay Of Work APR 1984 
52.247-34 F.O.B. Destination NOV 1991 

F.2 DELIVERY 

The Contractor is obligated to make delivery F.O.B. destination at the prices shown in Section B.1. Delivery 
locations are to the USPTO, except for the delivery below. Receiving hours for deliveries are between 8:30 a.m.  
and 4:30 p.m., local time, Monday through Friday, on USPTO workdays.  

Patent PostScript@ File for Printing 

Weekly PostScript@ files are sent on CD/DVD to the USPTO Printing Contractor as described to: 

News Printing Company, Inc.  
Old Route 220 
Post Office Box 373 
Claysburg, PA 16625 

The patent grants are delivered to the United States Postal Service no later than noon on Issue Day.  

The delivery locations specified above are subject to change during the life of the contract.  

F.3 PERIOD OF PERFORMANCE 

Base Period: January 1, 2005 through December 31, 2006 
Option Period 1: January 1, 2007 through December 31, 2007 
Option Period 2: January 1, 2008 through December 31, 2008 
Option Period 3: January 1, 2009 through December 31, 2009 
Option Period 4: January 1, 2010 through December 31, 2010 
Option Period 5: January 1, 2011 through December 31, 2011 

Award Term Options: The Contractor shall have the opportunity to earn the addition of up to three, 1-year award 
term option periods for achieving specific contract incentives in accordance with paragraph H.4.
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F.4 PHASE-IN TEST DELIVERABLES - GOVERNMENT TESTING 

Post award of this contract, the Contractor may be required to produce test deliverables for one or more of the 
following: 

PGPub Yellow Book 2 
PGPub Red Book ICE 
PGPub Sequence Data Book 
Initial Data Capture Red Book ICE 
Patent PostScript@ File for Printing 
Electronic Official Gazette for Patents (eOG:P) 
Grant Yellow Book 2 
Grant Red Book ICE 
Certificates of Correction Yellow Book 2 

In accordance with Section B.4, the unit prices set forth in Section B.1 shall be inclusive of all costs of producing 
the above nine (9) test deliverables. The USPTO will provide twenty-five (25) applications with the following mix: 

one (1) Statutory Invention Registration 
one (1) Design 
one (1) Plant 
one (1) Reissue 
one (1) Reexamination 
six (6) General Mechanical 
seven (7) Chemical 
seven (7) Electrical 

The Contractor will have thirty calendar days from the date of receipt of applications to produce individual test files 
on magnetic tapes for the aforementioned deliverables in accordance with Section C. The test deliverables on 
magnetic tapes shall be labeled, packaged, and delivered to: 

TEST DELIVERABLES for DOC50PAPT041 0001 
U.S. Patent and Trademark Office 
Office of Patent Publication 
Crystal Park Building 3, Suite 910 
2231 Crystal Drive 
Arlington, VA 22202 

The test deliverables will be inspected for accuracy and format consistent with Section C. The test deliverables 
will be processed on Government computer systems to check for compatibility and errors. If the USPTO or GPO 
determines that one or more of the test deliverables for aforementioned deliverables are unacceptable, the 
USPTO will notify the contractor which test deliverables were unacceptable and the reason(s) causing rejection.  
The Contractor has seven (7) calendar days after receipt of the rejection notice to correct the error(s) and deliver 
replacement test deliverables. If the replacement test deliverables are also found to be unacceptable, the USPTO 
will again notify the contractor which replacement test deliverables were unacceptable and the reason(s) causing 
rejection. Again the Contractor shall be given seven (7) calendar days after receipt of the rejection notice to 
correct the error(s) and deliver replacement test deliverables. This rejection / replacement process can occur a 
total of three (3) times. If after three (3) tries the contractor has not delivered acceptable test deliverables for 
aforementioned products the USPTO reserves the option to terminate the contract for default.-
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F.5 FAR 52.211-11 LIQUIDATED DAMAGES - SUPPLIES, SERVICES, OR RESEARCH AND 
DEVELOPMENT (APR 1984) 

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, 
or any extension, the Contractor shall, in place of actual damages, pay to the USPTO the applicable liquidated 
damage charges as specified in Section F.7, Liquidated Damage Charges.  

(b) Alternatively, if delivery or performance is so delayed, the USPTO may terminate this contract in whole or in 
part under the Default-Fixed-Price Supply and Service clause in this contract and in that event, the Contractor 
shall be liable for fixed, agreed, and liquidated damages accruing until the time the USPTO may reasonably obtain 
delivery or performance of similar supplies or services. The liquidated damages shall be in addition to excess 
costs of repurchase under the Termination clause.  

(c) The Contractor shall not be charged with liquidated damages when the delay in delivery or performance arise 
out of causes beyond the control and without the fault or negligence of the Contractor as defined in the 
Default-Fixed-Price Supply and Service clause in this contract.  

F.6 SUBCONTRACTING REPORTS -- SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
CONCERNS -- APPLICABLE TO LARGE BUSINESSES ONLY 

The Contractor shall submit subcontracting reports on Standard Forms 294 and 295 in accordance with the 
General Instructions on the reverse side of the forms. Reports are due on the 30th day following the close of the 
reporting period.  

These reports shall be delivered as follows: 

FORM FREQUENCY DISTRIBUTION 

SF 294 Semi-annual (covering Original and 2 copies 
periods of 10/1 - 3/31 
and 4/1 - 9/30 of each 
year) 

SF 295 Annually (covering Original and 2 copies 
period 10/1 - 9/30) 

F.7 LIQUIDATED DAMAGE CHARGES 

The Contractor shall pay the following liquidated damage charges, when applicable: 

Liquidated Damage Charge 

Receipt of Unacceptable Tape $125/tape deliverable 
Deliverable or Re-Creation of Lost 
uSPTO Source Data 
Issuance of Certificate of Correction $70/certificate 

The USPTO will deduct applicable liquidated damages against approved Contractor Invoices.  

If the USPTO extends the period of performance for the contract, these liquidated damage charges will be 
adjusted by the percentage change in the General Pay Schedule for Civilian Workers, issued by the U.S. Office of 
Personnel Management, that is in effect at the beginning date of the new period of performance for the 
Washington D.C. metropolitan area.
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F.8 PRODUCTION SCHEDULES 

General Information 

For schedule purposes, there are five (5) workdays each week (Monday through Friday); any Government holiday 
which occurs on one of those days is considered a workday for schedule purposes. If the scheduled delivery falls 
on a Government holiday, then the delivery for the products involved shall be made one workday before that 
holiday. If the USPTO is closed for any other reason on a scheduled delivery day, the Contractor shall make 
alternate delivery arrangements with the USPTO.  

The Production Schedule, detailed below, identifies GFP and specific delivery dates for required contract products 
originating from the Issues that the USPTO has ordered. All delivery dates are expressed in terms of prior 
workdays. Pre-Grant Publication begins at Prior Work Day 44, which is 44 workdays before publication Thursday.  
Grant Publication begins at Prior Work Day 24, which is 24 workdays before Issue Tuesday. There are 52 or 53 
Publication Thursdays or Issue Tuesdays annually as determined by the calendar.  

Production Schedule for Pre-Grant Publication 

Prior Workday Day Action 
Receive final files (PALM, Image, EFS, STIC) from 

44 Monday USPTO 
Contractor delivers preliminary publication build to 

13 Tuesday USPTO 
11 Thursday Preliminary build verification from USPTO 
8 Tuesday Contractor delivers all final deliverables to USPTO 
6 Thursday Feedback from USPTO regarding load problems 
5 Friday Replacement deliverables as necessary 
2 Wednesday Withdrawal of designated applications (e.g., Secrecy) 
1 Thursday Publication day 

Overview Production Schedule for Grant Issuance 

Prior Workday Day Action 
The Contractor shall remove data from all deliverables 

13 Friday after USPTO notification of withdrawal 

The Contractor delivers PostScript@ Miscellaneous 
12 Monday Certificates File to Patent Printing Contractor 

The Contractor applies patent barcode labels to 
12 - 5 Monday - Wednesday application files 

9 Thursday The Contractor delivers eOG:P file to USPTO 
Patent Printing Contractor delivers grants to the 

7 Monday Contractor 

7 - 2 Monday - Monday The Contractor reviews and assembles grants 
The Contractor delivers Patent OG Notices in HTML 

.6 Tuesday format via electronic mail to USPTO 

The Contractor delivers cumulative lists for reissue and 
6 Tuesday reexamination applications to USPTO
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The Contractor delivers Grant Yellow Book 2 (Patent 

6 Tuesday Image File(s) to USPTO (Arlington, VA and Boyers, PA) 

5 Wednesday The Contractor delivers Grant Red Book ICE to USPTO 

The Contractor delivers the weekly residual patented 
issue files to File Maintenance and then to Files 

4 - 2 Thursday - Monday Repository Contractor (Newington, VA) 
The Contractor records in PALM patent grant mailed 

1 Tuesday information 
The Contractor delivers patent grants to US Postal 

1 Tuesday Service 

1 Tuesday Issue Day 

Note: PostScript@ Miscellaneous certificates File includes: Dedications, Disclaimers, Adverse 

Actions, Special certificates and "10 Point" Certificates of Corrections.  

F.9 DELIVERY SCHEDULE FOR OTHER DELIVERABLES 

The Contractor shall deliver the Annual Indices (Parts I and II) PostScript® File tapes thirty (30) calendar days 
after the last corrections on the proof listing have been returned to the Contractor.
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 CONTRACT ADMINISTRATION 

Notwithstanding the Contractor's responsibility for total management during the performance of this contract, the 
administration of the contract will require maximum coordination between the USPTO and the Contractor. The 
following individuals will be the USPTO points of contract during the performance of the contract.  

(a) Contracting Officer's Technical Representative 
A Contracting Officer's Technical Representative (COTR) will be designated on authority of the Contracting Officer 
to monitor all technical aspects and assist in administering the contract. The types of actions within the purview of 
the COTR's authority are to assure that the Contractor performs the technical requirements of the contract; to 
perform or cause to be performed inspections necessary in connection with performance of the contract; to 
maintain both written and oral communications with the Contractor concerning the aspects of the contract within 
his/her purview; to issue written interpretations of technical requirements of USPTO drawings, designs and 
specifications; to monitor the Contractor's performance under the contract and notify the Contractor and 
Contracting Officer of any deficiencies observed; and to coordinate USPTO-Furnished Property or Data 
availability and provide for site entry of Contractor personnel if required. A letter of designation will be issued to 
the COTR with a copy supplied to the Contractor, stating the responsibilities and limitations of the COTR. This 
letter will clarify to all parties to this contract the responsibilities of the COTR. At no time may the scope of work, 
price, delivery dates, or other mutually agreed upon terms or provisions of the contract be changed without being 
executed in writing by the Contracting Officer authorizing such changes.  

(b) Contracting Officer 
All contract administration will be effected by the Contracting Officer, address as shown on the face page of this 
contract. Communications pertaining to contract administration matters will be addressed to the Contracting 
Officer. No changes in or deviation from the scope of work shall be effected without a Supplemental Agreement 
executed by the Contracting Officer authorizing such changes.  

G.2 CONTRACTING OFFICER'S AUTHORITY 

The Contracting Officer is the only person authorized to make or approve any changes in any of the requirements 
of this contract and notwithstanding any provisions contained elsewhere in this contract, the said authority 
remains solely in the Contracting Officer. In the event the Contractor makes any changes at the direction of any 
person other than the Contracting Officer, the change will be considered to have been made without authority and 
no adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof.  

G.3 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) -- TECHNICAL DIRECTION 

(a) The Contracting Officer hereby designates the individual named below as the Contracting Officer's Technical 
Representative.  

NAME: TBD 
ADDRESS:. U.S. Patent and Trademark Office 

2231 Crystal Drive, Suite 910 
Arlington, VA 22202 

PHONE NO: TBD 

The COTR may be changed at any time by the USPTO without prior notice to the contractor but notification of the 
change, including the name and address of the successor COTR, will be promptly provided to the Contractor by 
the Contracting Officer in writing.  

(b) The responsibilities and limitations of the COTR are as follows:
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(1) The Contracting Officer's Technical Representative is responsible for the technical aspects of the 
project and technical liaison with the Contractor. The COTR is also responsible for the final inspection and 
acceptance of all reports, and such other responsibilities as may be specified in the contract.  

(2) The COTR is not authorized to make any commitments or otherwise obligate the USPTO or authorize 
any changes which affect the contract price, terms or conditions. Any Contractor request for changes shall be 
referred to the Contracting Officer directly or through the COTR. No such changes shall be made without the 
expressed prior authorization of the Contracting Officer. The COTR may designate assistant COTR(s) to act for 
him by naming such assistant in writing and transmitting a copy of such designation through the Contracting 
Officer to the Contractor.  

G.4 INVOICING AND PAYMENT INSTRUCTIONS 

(a) The Contractor shall submit the original invoice to USPTO Office of Finance at the following address: 

U.S. Patent and Trademark Office 
Office of Finance, Mail Stop 17 
P.O. Box 1450 
Alexandria, VA 22313-1450 

(b) The Contractor shall concurrently send an electronic invoice to the COTR, including all necessary backup 
information.  

(c) To constitute a proper invoice, each invoice submitted must include the following information and attached 
documentation: 

(1) Name of the Contractor, invoice number and invoice data; 
(2) Contract number and task order number (one per invoice); 
(3) Description, price, and quantity of products actually delivered; 
(4) Payment terms: 
(5) Name and signature of certifying official, title, phone number, and complete mailing address of 
responsible office to whom payment is to be sent; 
(6) Period of performance covered by the invoice; 
(7) Other substantiating documentation or information as required by the contract; and 
(8) The following statement on the reverse side of the original of each invoice: 

(d) Subparagraph (a)(5)(i) of the FAR clause 52.232-25, Prompt Payment (see Section 1.1) is hereby modified to 
increase the constructive acceptance period to 30 calendar days.  

G.5 GOVERNMENT ADJUSTMENT OF CONTRACTOR INVOICES 

The USPTO will deduct any applicable re-inspection charges and liquidated damages applicable to specific 
deliverables against the appropriate Contractor invoices before payment.
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G.6 ELECTRONIC PAYMENT INFORMATION 

(a) The information required by the clause at FAR 52.232-33, Payment by Electronic Funds Transfer - Central 
Contractor Registration (see Section I), shall be forwarded by the Contractor to the below-designated office: 

U.S. Patent and Trademark Office 
Office of Finance, Mail Stop 17 
P.O. Box 1450 
Alexandria, VA 22313-1450 

(b) If requested, a form will be provided to the Contractor for this purpose. In the event payment is assigned 
to a bank, thrift, or other financing institution pursuant to the clause FAR 52.232-23, Assignment of Claims (see 
Section I), the Contractor shall forward that form to the assignee for completion.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 TYPE OF CONTRACT 

The USPTO anticipates awarding a Fixed-Price, Requirements type contract.  

H.2 ADVERTISING OF AWARD 

The Contractor agrees not to refer to awards in commercial advertising in such a manner as to state or imply that 
the product or service provided is endorsed or preferred by the Federal Government, or is considered by the 
USPTO to be superior to other products or services. Advertisements, press releases and publicity of a contract by 
a supplier shall not be made without the prior express written permission of the Contracting Officer.  

H.3 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor prior to 
expiration of the contract; provided that the Government gives the Contractor a preliminary written notice 
of its intent to extend at least 30 days before the contract expires. The preliminary notice does not commit 
the Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered to include this 
option clause.  

(c) The total duration of this contract, including the exercise of any options under this clause (and clause 
H.4), shall not exceed 10 years.  

H.4 AWARD TERM OPTION INCENTIVES 

(a) In an effort to establish a long-term business relationship based on sustained superior performance, this 
contract provides the contractor the opportunity to earn the addition of up to three more (un-priced) option years of 
contract performance (beyond the base period and regular option periods) in the form of Award Term Options.  

(b) Following the base period (and assuming the period of performance has been extended through the exercise 
of regular options), up to 2 award term options may be earned by increasing the quality level of contract 
deliverables as follows: 

Award Term Option 1: The Contractor shall maintain an overall average of less than or equal to 5.5 errors 
per 100,000 characters for the front page, specification, and claim data of the Grant Red Book ICE deliverable.  

Award Term Option 2: The Contractor shall maintain an overall average of less than or equal to 5.0 errors 
per 100,000 characters for the front page, specification, and claim data of the Grant Red Book ICE deliverable.  

(c) Award Term Option 3: The Contractor may submit a proposal to increase electronic filings at any time. If the 
proposal is implemented and during an evaluation period it is determined that there are significant increases in 
electronic filings, the Contractor may be eligible for an award term option. Award Term Option 3 may be earned 
independently of Award Term Options 1 and 2.  

(d) The USPTO will designate a Term Determining Official (TDO), who will be responsible for the overall award 
term evaluation. The TDO will unilaterally decide whether or not the contractor has earned the addition of the 

* award term option. If the TDO authorizes the addition of an award term, the contractor shall, within 90 days, 
submit a priced proposal for the subject award term option year. Following price negotiations, a supplemental 
agreement will be issued to revise Section B to include the new award term option year and prices. A successful 
award term evaluation shall not entitle the contractor to the award term option. The award term option will be 

exercised (unilaterally) by the Contracting Officer after evaluation in accordance with FAR 17.2, but only if (in the
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case of the first two award term options) the quality levels have been maintained from the time of the TDO 
decision.  

The following illustration is provided as an example. For the purposes of this illustration only, Award Term Option 

3 is earned last.  
Regular Options AT Options 

Year 1 2 3 4 5 6 7 8 9 10 

Period 

Year 1 2 3 4 5 6 7 8 9 10 I 

0 Regular Option (FAR 17.2) <k OtoEvla ioPin 

G AT option Exercise (AT Dds~o + FAR 17.2)[E Interim AT Evaluation 

H.5 NO WAIVER OF DELIVERY SCHEDULE 

(a) None of the following shall be regarded as an extension, waiver, or abandonment of the delivery schedule or a 

waiver of USPTO right to terminate for default: (i) Delay by the USPTO in terminating for default; (ii) Acceptance 

of delinquent deliveries; and (iii) Acceptance or approval of samples submitted either after default in delivery or in 

sufficient time for the contractor to meet the delivery schedule.  

(b) Any assistance rendered to the contractor on this contract or acceptance by the USPTO of delinquent goods 

or services hereunder will be solely for the purpose of mitigating damages and is not to be construed as an 

intention on the part of the USPTO to condone any delinquency, or as a waiver of any rights the USPTO may 

have under subject contract.  

H.6 ORGANIZATIONAL CONFLICT OF INTEREST 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, there are no relevant facts 

or circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or 

that the Contractor has disclosed all such relevant information.  

(b) The Contractor agrees that if an actual or potential organizational conflict of interest is discovered after award, 
the Contractor will make a full disclosure in writing to the Contracting Officer. This disclosure shall include a 

description of actions, which the Contractor has taken or proposes to take, after consultation with the Contracting 

Officer, to avoid, mitigate, or neutralize the actual or potential conflict.  

(c) Remedies - The Contracting Officer may terminate this contract for convenience, in whole or in part, if it 

deems such termination necessary to avoid an organizational conflict of interest. If the Contractor was aware of a 

potential organizational conflict of interest prior to award or discovered an actual or potential conflict after award 

and did not disclose or misrepresented relevant information to the Contracting Officer, the USPTO may terminate 

the contract for default, debar the Contractor from Government contracting, or pursue such other remedies as may 
be permitted by law or this contract.  

(d) The Contractor further agrees to insert provisions which shall conform substantially to the language of this 

clause, including this paragraph (d), in any subcontract or consultant agreement hereunder.
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H.7 INSURANCE COVERAGE 

Pursuant to the clause "Insurance - Work on a Government Installation (FAR 52.228-5)," the Contractor will be 
required to present evidence to show, as a minimum, the amounts of insurance coverage indicated below: 

(a) Workers Compensation and Employer's Liability. The Contractor is required to comply with applicable Federal 
and State workers' compensation and occupational disease statutes. If occupational diseases are not 
compensable under those statutes, they shall be covered under the employer's liability section of the insurance 
policy, except when contract operations are so commingled with a Contractor's commercial operations that it 
would not be practical to require this coverage. Employer's liability coverage of at least $100,000 shall be 
required, except in States with exclusive or monopolistic funds that do not permit workers' compensation to be 
written by private carriers.  

(b) General Liability.  

(1) The Contractor shall have bodily injury liability insurance coverage written on the comprehensive form 
of policy of at least $500,000 per occurrence.  

(2) Property Damage liability insurance shall be required in the amount of $100,000.  

(c) Automobile Liability. The Contractor shall have automobile liability insurance written on the comprehensive 
form of policy. The policy shall provide for bodily injury and property damage liability covering the operation of all 
automobiles used in connection with performing the contract. Policies covering automobiles operated in the 
United States shall provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily 
injury and $20,000 per occurrence for property damage.  

(d) Aircraft Public and Passenger Liability. When aircraft are used in connection with performing the contract, the 
Contractor shall have aircraft public and passenger liability insurance. Coverage shall be at least $200,000 per 
person and $500,000 per occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence 
for property damage. Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the 
number of seats or passengers, whichever is greater.  

H.8 ACCESS TO GOVERNMENT FACILITIES 

During the life of the contract, the rights of ingress to and egress from the USPTO facility for Contractor personnel 
shall be made available as required. During all operations on USPTO premises, Contractor personnel shall 
comply with the rules and regulations governing the conduct of personnel and the operation of the facility. The 
USPTO reserves the right to require Contractor personnel to sign in upon ingress to and sign out upon egress 
from the USPTO facility.  

H.9 ORDERING AUTHORITY AND PROCEDURES 

Orders under this contract shall.be issued by warranted Contracting Officers of the U.S. Patent and Trademark 
Office. All orders will be placed in writing. As a minimum, each order will contain the following information: (1) 
contract and order numbers, (2) contract line item numbers, descriptions, contract unit prices and amounts, (3) 
required delivery date, (4) place of delivery, (5) accounting and appropriation data, if applicable, and (6) signature 
of an authorized ordering official.  

H.10 SECRECY AND USAGE OF PATENT INFORMATION 

Work under this contract does not affect the national security.. However, patent applications are required by law 
(35 U.S.C. 122) to be kept in confidence. Information contained in any patent application file(s) is restricted to 
authorized Contractor personnel on a need-to-access basis.  

The Contractor acquires no right or privilege to use or disclose any information contained in any patent application 
file (in any form whatsoever) except to perform the work under the contract. Further, the Contractor shall not
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copyright or make any use or disclosure whatsoever of any patent information contained in any application or 
related copy or data furnished the Contractor by the Government or obtained therefrom except performing the 

.requirements of this contract.  

Security requirements of patent application file data maintained in a computer-accessible medium are an 
extension of the security requirements for the hard copy or the patent application folders. All processing, storage 
or transmission of patent application file data by means of electronic communications systems is prohibited unless 
use of such systems is approved by the USPTO.  

All personnel having access to patent application files or data or information concerning the same, must take the 
following at or affirmation, signed in writing: 

"I do swear or affirm that I will preserve the applications for patents in secrecy, that I will not divulge any 
information concerning the same to unauthorized persons while employed in work under this contract or at any 
time thereafter; and that I take this obligation freely, and without mental reservation or purpose of evasion." 

Each employee's signed oath, or affirmation, shall be retained in the Contractor's file, subject to inspection by 
authorized Government representatives.  

Without advance notice, the Government shall have the right to inspect the Contractor's premises, records, and 
work in process pertaining to the secrecy of patent information.  

H.11 CAR 1352.239-73- SECURITY REQUIREMENTS FOR INFORMATION TECHNOLOGY RESOURCES 

(a) This clause is applicable to all contracts that include information technology resources or services in which 
the Contractor must have physical or electronic access to USPTO's sensitive or classified information, 
which is contained in systems that directly support the mission of the Agency. For purposes of this clause 
the term "Sensitive" is defined by the guidance set forth in: 

(1) The DOC IT Security Program Policy and Minimum Implementation Standards 
(http://www.osec.doc.gov/cio/itmhweb/itmhwebl .html); 

(2) The Office of Management and Budget (OMB) Circular A-130, Appendix III, Security of 
Federal Automated Information Resources, (http://csrc.nist.gov/secplcy/al30app3.txt) which 
states that there is a "presumption that all [general support systems] contain some sensitive 
information."; and 

(3) The Computer Security Act of 1987 (P.L. 100-235) (http://www.epic.org/crVpto/csa/csa.html), 
including the following definition of the term sensitive information "... any information, the 
loss, misuse, or unauthorized access, to or modification of which could adversely affect the 
national interest or the, conduct of federal programs, or the privacy to which individuals are 
entitled under section 552 a of title 5, Unites States Code (The Privacy Act), but which has 
not been specifically authorized under criteria established by an Executive Order or an Act of 
Congress to be kept secret in the interest of national defense or foreign policy." 

For purposes of this clause, the term "Classified" is defined by the guidance set forth in: 
(1) The DOC IT Security Program Policy and Minimum Implementation Standards, Section 3.3.1.4 

(http://www.osec.doc.gov/cio/itmhweb/itmhwebl .html).  
(2) The DOC Security Manual, Chapter 18 (http://www.osec.doc.gov/osy/).  
(3) Executive Order 12958, as amended, Classified National Security Information. Classified or 

national security information is information that has been specifically authorized to be 
protected from unauthorized disclosure in the interest of national defense or foreign policy 
under an Executive Order or. Act of Congress.  

Information technology resources include, but are not limited to, hardware, application software, system 
software, and information (data). Information technology services include, but are not limited to, the 
management, operation (including input, processing, transmission, and output), maintenance, programming, 
and system administration of computer systems, networks, and telecommunications systems. The Contractor 
shall be responsible for implementing sufficient Information Technology security, to reasonably prevent the
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compromise of USPTO IT resources for all of the contractor's systems that are interconnected with a USPTO 
network or USPTO systems that are operated by the Contractor.  

(b) All Contractor personnel performing under this contract and Contractor equipment used to process or store 
USPTO data, or to connect to USPTO networks, must comply with the requirements contained in the 
USPTO IT Security Handbook.  

(c) For all Contractor-owned systems for which performance of the contract requires interconnection with a 
USPTO network or that USPTO data be stored or processed on them, the Contractor Shall: 

(1) Provide, implement, and maintain an IT Security Plan. This plan shall describe the processes and 
procedures that will be followed to ensure appropriate security of IT resources that are developed, 
processed, or used under this contract. The plan shall describe those parts of the contract to which this 
clause applies. The Contractor's IT Security Plan shall comply with federal laws that include, but are not 
limited to, the Computer Security Act of 1987 (40 U.S.C. 1441 et seq.) and the Federal Information 
Security Management Act of 2002, Pub. L. No.107-347, 116 Stat. 2899, 2946-2961 (2002); Pub. L. No.  
107-296, 116 Stat. 2135, 2259-2273 (2002). 38 WEEKLY COMP. PRES. DOC. 51, 2174 (Dec. 23, 2002) 
(providing statement by President George W. Bush regarding Federal Information Security Management 
Act of 2002). The plan shall meet IT security requirements in accordance with Federal and USPTO 
policies and procedures that include, but are not limited to: 

(a) OMB Circular A-130, Management of Federal Information Resources, Appendix III, Security of Federal 
Automated Information Resources 

(http://csrc.nist.gov/secplcy/al30app3.txt); 
(b) National Institute of Standards and Technology Special Publication 800-18, Guide for Developing Security 

Plans for Information Technology Systems (http://csrc.nist.gov/publications/nistpubs/800-18/Planquide.PDF) 
; and 

(c) DOC Procedures and Guidelines in the Information Technology Management Handbook 
(http://www.osec.doc..qov/cio/itmhweb/itmhwebl .html)..  

(d) National Industrial Security Program Operating Manual (NISPOM) for classified systems 
(http://www.dss.mil/isec/nispom.htm); and 

(2) Within 14 days after contract award, the contractor shall submit for USPTO approval a System 
Certification and Accreditation package, including the IT Security Plan and a system certification test plan, as 
outlined in USPTO Certification and Accreditation Technical Standard and Guideline. The Certification and 
Accreditation Package must be consistent with and provide further detail for the security approach contained in 
the offeror's proposal or sealed bid that resulted in the award of this contract and in compliance with the 
requirements stated in this clause. The Certification and Accreditation Package, as approved by the Contracting 
Officer, in consultation with the USPTO IT Security Officer, shall be incorporated as part of the contract. USPTO 
will use the incorporated IT Security Plan as the basis for certification and accreditation of the contractor system 
that will process USPTO data or connect to USPTO networks. Failure to submit and receive approval of the 
Certification and Accreditation Package, as outlined above may result in termination of the contract.  

(d) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph (a) of this 
clause.  

H.12 CAR 1352.239-74 SECURITY PROCESSING REQUIREMENTS FOR 
CONTRACTORS/SUBCONTRACTOR PERSONNEL FOR ACCESSING USPTO AUTOMATED 
INFORMATION SYSTEMS (DEVIATION) 

(a) Contractor personnel requiring any access to AISs operated by the Contractor for USPTO or 
interconnected to a USPTO network to perform contract services shall be screened at an appropriate 
level in accordance with Commerce Acquisition Manual 1337.70, Security Processing Requirements for
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Service Contracts. USPTO shall provide screening using standard personnel screening forms, which the 
Contractor shall submit to the USPTO Contracting Officer's Technical Representative (COTR) based on 
the following guidance: 

Contract personnel performing work designated Contract High Risk and personnel performing 
work designated Contract Moderate Risk in the information technology (IT) occupations and those 
with "global access" to an automated information AIS require a favorable pre-employment check 
before the start of work on the contract, regardless of the expected duration of the contract. After 
a favorable pre-employment check has been obtained, the Background Investigation (BI) for 
Contract High Risk and the Minimum Background Investigation (MBI) for Contract IT Moderate 
Risk positions must be initiated within three working days of the start of work.  

Contract personnel performing work designated Contract Moderate Risk who are not performing 
IT-related contract work do not require a favorable pre-employment check prior to their 
employment; however, the Minimum Background Investigation (MBI) must be initiated within three 
working days of the subject's start of work on the contract, regardless of the expected duration of 
the contract.  

Contract personnel performing work designated Contract Low Risk will require a National Agency 
Check and Inquiries (NACI) upon the subject's start of work on the contract if the expected 
duration of the contract exceeds 365 calendar days. The NACI must be initiated within three 
working days of the subject's start of work on the contract.  

Contract personnel performing work designated Contract Low Risk will require a Special 
Agreement Check (SAC) upon the subject's start of work on the contract if the expected duration 
of the contract (including options) exceeds 180 calendar days but is less than 365 calendar days.  
The SAC must be initiated within three working days of the subject's start of work on the contract.  

Contract personnel performing work on contracts requiring access to classified information must 
undergo investigative processing according to the Department of Defense National Industrial 
Security Program Operating Manual (NISPOM), (http://www.dss.mil/isec/nispom.htm) and be 
granted eligibility for access to classified information prior to beginning work on the contract. The 
security forms may be obtained from USPTO Office of Security. At the option of the USPTO, 
interim access to USPTO AISs may be granted pending favorable completion of a pre
employment check. Final access may be granted only on completion of an appropriate 
investigation based upon the risk level assigned to the contract.  

(b) Within 5 days of contract award, the Contractor shall certify in writing to the COTR that its employees, 
in performance of the contract, have completed annual IT security awareness training in USPTO IT 
Security policies, procedures, computer ethics, and best practices, in accordance with the USPTO 
Training Policy. The COTR will inform the Contractor of any other available USPTO training resources.  

(c) The Contractor shall afford USPTO, including the Office of Inspector General, access to the 
Contractor's and subcontractor's facilities, installations, operations, documentation, databases, and 
personnel used in performance of the contract. Access shall be provided to the extent required to carry 
out a program of IT inspection, investigation, and audit to safeguard against threats and hazards to the 
integrity, availability, and confidentiality of USPTO data or to the function of computer AISs operated on 
behalf of USPTO, and to preserve evidence of computer crime.  

(d) The Contractor shall incorporate this clause in all subcontracts that meet the conditions in paragraph 
(a) of this clause.  
(NOTE: Low Risk contracts whose duration is less than 180 days do not ordinarily require security 
processing. However, even though the contract is short in duration, based on any unusual circumstances 
that may exist, Special Agreement Checks (SACs) may be requested, at the discretion of the Contracting 
Officer's Technical Representative (COTR) and/or the USPTO Security Office.)
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H.13 TRANSITION FROM INCUMBENT CONTRACTOR TO NEW CONTRACTOR (IF REQUIRED) 

After the new Contractor's transition plan has been successfully implemented, the Contractor shall assume full 
production responsibility.  

H.14 PHASE OUT REQUIREMENT 

The Contractor shall develop a plan for dual processing that will assure uninterrupted delivery of all products 
along with gradually increasing capture of applications at allowance. The plan shall show specific weekly 
quantities of deliverables that will be processed.  

The USPTO requires delivery of the following End of Contract deliverables: to the Address (1) in Section F.2, 
Delivery, as follows: 

* End of Contract Initial Data Capture Grant Red Book ICE. The Contractor shall deliver the file(s) of existing data 
resulting in the Initial Data Capture Grant Red Book ICE seven (7) calendar days after the end of the contract.  

* End of Contract USPTO Notices Files. The Contractor shall deliver the USPTO Notices Files described in 
Section C, thirty (30) calendar days after the end of the contract.  

* End of Contract Annual Indices (Parts I and II) PostScript® File. The Contractor shall deliver the files of existing 
cumulative year-to-date Annual Indices (Parts I and II) data thirty (30) calendar days after the end of the contract.  

e End of Contract Cumulative Calendar Year-to-Date Lists for Reissue Applications Filed and Requests for 
Reexamination Filed. The Contractor shall deliver the two files seven (7) calendar days after the end of the 
contract.  

H.15 GOVERNMENT FURNISHED DATA 

The Government shall deliver to the Contractor, as may be requested, Government-Furnished Data (GFD) during 
the performance of this contract. GFD will be delivered to the Contractor as specified in each task order.  
Title to GFD shall remain in the Government, and the Contractor shall use the GFD only in connection with this 
contract. Upon completion or termination of this contract, the Contractor shall return to the Government all GFD.  

H.16 DUPLICATION AND DISCLOSURE OF CONFIDENTIAL DATA 

Duplication or disclosure of confidential data provided by the USPTO or to which the Contractor will have access 
as a result of this contract is prohibited. It is understood that throughout performance of the contract the 
Contractor may have access to confidential data which is the sole property of the USPTO, as well as access to 
proprietary data which is the sole property of other than the contracting parties. The Contractor hereby agrees to 
maintain the confidentiality of all such data to which access may be obtained throughout contract performance 
whether title thereto vests in the USPTO or otherwise. The Contractor hereby agrees not to disclose said data, 
any interpretations thereof or data derivative there from, to unauthorized parties in contravention of these 
provisions without prior written approval of the CO or the party in which title thereto is wholly vested. This clause 
also applies to any subcontractors and/or consultants used by the Contractor.  

H.17 DUPLICATION OF EFFORT 

The Contractor hereby certifies that costs for work to be performed under this contract and any subcontract 
hereunder are not duplicative of any costs charged against any other Government contract, subcontract or other 
Government source. The Contractor agrees to advise the CO, in writing of any other Government contract or 
subcontract it has performed, or is performing, which involves work directly related to the purpose of this contract.  
The Contractor also certifies and agrees that any and all work performed under this contract shall be directly and 

exclusively for the use and benefit of the Government, not incidental to any other work, pursuit, research or 
purpose of the contractor, whose responsibility it will be to account for it accordingly.
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H.18 RIGHTS IN DATA 

In addition to the terms and conditions set forth in FAR 52.227-14 (incorporated by reference in Section 1.1), the 
Government shall have unlimited rights in software first produced in the performance of this contract. For the 
purposes of this clause, "software first produced in the performance of this contract" shall include, but not be 
limited to the following: non-COTS computer programs developed or previously developed and implemented by 
the Contractor in the performance of this contract, related computer data bases and documentation thereof, 
source code, object code, algorithms, library code, library routine, and technical data of all software first produced 
in the performance of this contract. For the purposes of this clause, "unlimited rights" shall mean the right of the 
USPTO, at no extra cost to the USPTO or recipients, to use, disclose, reproduce unlimited copies, prepare 
derivative works, distribute unlimited copies to the public and foreign government patent offices, and perform 
publicly and display publicly, in any manner and for any purpose, and to have or permit others to do so.  

H.19 APPROVAL OF PROPOSED SUBCONTRACTS 

The Contractor shall disclose the use of all proposed subcontracts with a cumulative value over $100,000 during 
this contract and obtain the USPTO's prior written approval for their use. The Contractor shall provide the 
following information about proposed subcontracts: description of the supplies or services to be subcontracted; 
identification of the subcontract type (i.e., fixed price, cost reimbursable); identification of the proposed 
subcontractor and place of performance; documentation of how the proposed subcontractor was selected, 
including the competition obtained; identification of proposed subcontract price and the basis for its 
reasonableness; description of proposed subcontractor's security procedures; and, a copy of the proposed 
subcontract.  

H.20 APPROVAL OF CHANGE IN CONTRACTOR'S PLACE(S) OF PERFORMANCE 

If the Contractor wishes to change any place of performance after contract award date, the Contractor shall first 
obtain the USPTO's written approval. The Contractor shall provide the following information in support of this 
request: an identification of the proposed location change(s); a description of the contract work to be 
accomplished at the new location(s); and a description of the planned security procedures.  

H.21 EXERCISE OF OPTIONAL LINE ITEMS 

The Government may require the delivery of the numbered line items, identified in the Schedule as option items, in the 
quantity and at the price stated in the Schedule. The Contracting Officer may exercise these options by unilateral 
contract modification. Optional line item 008A may be exercised no earlier than January 2006. Optional line item 008B 
may be exercised no earlier than January 2007.
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SECTION I - CONTRACT CLAUSES 

1.1 52.252-02 CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause 
may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far 

Clause Title Date 
52.202-01 Definitions. DEC 2001 
52.203-03 Gratuities. APR 1984 
52.203-05 Covenant Against Contingent Fees. APR 1984 
52.203-06 Restrictions on Subcontractor Sales to the Government. JUL 1995 
52.203-07 Anti-Kickback Procedures. JUL 1995 
52.203-08 Cancellation, Rescission, and Recovery of Funds for JAN 1997 

Illegal or Improper Activity.  
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. JAN 1997 
52.203-12 Limitation on Payments to Influence Certain Federal JUN 2003 

Transactions.  
52.204-04 Printing/Copying Double-Sided on Recycled Paper. AUG 2000 
52.204-07 Central Contractor Registration OCT 2003 
52.209-06 Protecting the Government's Interest when Subcontracting JUL 1995 

with Contractors Debarred, Suspended, or Proposed for 
Debarment.  

52.215-08 Order of Precedence--Uniform Contract Format. OCT 1997 
52.215-11 Price Reduction for Defective Cost or Pricing Data-- OCT 1997 

Modifications.  
52.215-13 Subcontractor Cost or Pricing Data-Modifications. OCT 1997 
52.215-14 Integrity of Unit Prices. OCT 1997 
52.215-21 Requirements for Cost or Pricing Data or Information OCT 1997 

Other Than Cost or Pricing Data--Modifications.  
52.219-08 Utilization of Small Business Concerns OCT 2000 
52.219-09 Small Business Subcontracting Plan JAN 2002 
52.219-16 Liquidated Damages--Subcontracting Plan. JAN 1999 
52.222-26 Equal Opportunity. APR 2002 
52.222-35 Equal Opportunity for Special Disabled Veterans, DEC 2001 

Veterans of the Vietnam Era, and Other Eligible Veterans.  
52.222-36 Affirmative Action for Workers with Disabilities. JUN 1998 
52.222-37 Employment Reports on Special Disabled Veterans, DEC 2001 

Veterans of the Vietnam Era, and Other Eligible Veterans.  
52.223-06 Drug-Free Workplace. MAY 2001 
52.223-14 Toxic Chemical Release Reporting. AUG 2003 
52.225-05 Trade Agreements JAN 2004 
52.225-13 Restrictions on Certain Foreign Purchases. DEC 2003 
52.227-01 Authorization and Consent. JUL 1995 
52.227-14 Rights in Data--General. JUN 1987 
52.228-05 Insurance--Work on a Government Installation. JAN 1997 
52.229-03 Federal, State, and Local Taxes. APR 2003 
52.232-01 Payments. APR 1984
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52.232-08 Discounts for Prompt Payment FEB 2002 
52.232-17 Interest. JUN 1996 
52.232-23 Assignment of Claims. JAN 1986 
52.232-25 Prompt Payment. OCT 2003 
52.232-33 Payment by Electronic Funds Transfer-Central Contractor OCT 2003 

Registration.  
52.233-01 Disputes. JUL 2002 
52.233-03 Protest after Award. AUG 1996 
52.242-13 Bankruptcy. JUL 1995 
52.243-01 Changes--Fixed-Price. AUG 1987 
52.244-02 Subcontracts AUG 1998 
52.245-02 Government Property (Fixed-Price Contracts). JUN 2003 
52.248-01 Value Engineering. FEB 2000 

52.249-02 Termination for Convenience of the Government (Fixed- SEP 1996 
Price).  

52.249-08 Default (Fixed-Price Supply and Service). APR 1984 
52.253-01 Computer Generated. Forms. JAN 1991 

1.2 52.216-18 ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders 
or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from the 
effective date of the contract through the end of the contract period.  

(b) All delivery orders or task.orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control.  

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule.  

1.3 52.216-19 DELIVERY-ORDER LIMITATIONS (OCT 1995) 

The Contractor shall honor any order in accordance with this contract. If the Contractor is unable to meet the 
requirements of an order, the Contractor must return the delivery order to ordering office within seven (7) days 

after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.  

1.4 52.216-21 REQUIREMENTS (OCT 1995) 

(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the 
Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not 
purchased by this contract. Except as this contract may otherwise provide, if the Government's requirements do 
not result in orders in the quantities described as "estimated" or "maximum" in the Schedule, that fact shall not 
constitute the basis for an equitable price adjustment.  

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall 
furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in 
accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations.
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(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or 
services specified in the Schedule that are required to be purchased by the Government activity or activities 
specified in the Schedule.  

(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total 
orders under this contract.  

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery 
may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated 
delivery, the Government may acquire the urgently required goods or services from another source.  

(f) Any order issued during the effective period of this contract and not completed within that.period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 180 days after contract end date.  

1.5 SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003) 

(a) Definitions. As used in this clause
"Commercial item" has the meaning contained in the clause at 52.202-1, Definitions.  
"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers 
to incorporate, commercial items or non-developmental items as components of items to be supplied under this 
contract. (c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: (i) 52.219-8, 
Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer 
further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds 
$500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower tier 
subcontracts that offer subcontracting opportunities. (ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).  
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (Dec 2001) (38 U.S.C. 4212(a)); (iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 
1998) (29 U.S.C. 793). (v) 52.247-64, -Preference for Privately Owned U.S.-Flag Commercial Vessels (Apr 2003) 
(46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 
52.247-64). (2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal 
number of additional clauses necessary to satisfy its contractual obligations. (d) The Contractor shall include the 
terms of this clause, including this paragraph (d), in subcontracts awarded under this contract.  

1.6 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with 
an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.  

(b) The use in this solicitation or contract of any Commerce Acquisition Regulation clause with an authorized 
deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.
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SECTION J - ATTACHMENTS 

J.1 TECHNICAL REFERENCES 

This contract cites and includes the following USPTO Technical References. All work described in Section C 
Description/Specifications/Work Statement required under this contract shall be performed in accordance with the 
following the USPTO Technical References. For those documents where a link is notprovided, then the 
documents will be attached.  

Technical Description 

Reference Number 

1 Data Preparation Manual for Pre-Grant Publication 

2 Data Entry Manual for Utility Patents 

3 Data Entry Manual for Non-Utility Patent Publications 

4 
Pending Office of Patent Publication Information Bulletins 

5 Pre-Grant and Grant Red Book ICE Documentation 
http ://www.uspto.gov/web/offices/ac/ido/oeip/sqml/st32/redbook/index.html 

6 Pre-Grant and Grant Yellow Book 2 Documentation 

Samples of Pre-Grant Publications, Issued Patents, Certificates of Correction, 
Statutory Invention Registration Certificates, Reexamination Certificates at 

7 www.uspto.cqov/patft/index.html (and also see Samples posted to the main 
PaDaCap 2 website) 
Sample Patent Official Gazette Products and Documentation 

- Patent Official Gazette (eOG:P) 
http://www.uspto.gov/web/patents/patogl 
- Patent Official Gazette Notices 

8 http://www.uspto.gov/web/offices/com/sol/og/index.html 
- USPTO eOfficial Gazette Technical Specifications 

9 USPTO Classification 

10 IFW Business Processes and Procedures Manual 

11 High Speed Printing 

12 Establishing Secondary Object 

13 Index and Scanning Documents in IFW 

14 EPOLine Phoenix Document Capture 

15 File Maintenance and Final Data Capture Issue Build 

16 Processing of Certificates of Correction
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The purpose of this modification to Reed Technology and Information Services contract number 
DOC50PAPT0410001 is to incorporate Certificate of Correction (C of C) process improvements 
and revise the schedule of liquidated damage charges. Accordingly, the contract is modified as 
follows: 

1. Under Section C, "DESCRIPTION/SPECIFICATION/WORK STATEMENT," make the 
following change: 

A) Under paragraph C.8.1, "Certificate of Correction Processing," add the following: 

The Contractor shall add the application serial number into its tracking system.  
In addition, the application serial number bar code and patent number will be 
printed on a separate cover sheet preceding each issued Certificate of Correction.  
This separator sheet with the application serial number bar code will facilitate the 
scanning of the issued Certificate of Correction into IFW. The Contractor shall 
work in accordance with the USPTO Technical References.  

2. Under Section F, "DELIVERIES OR PERFORMANCE," make the following change: 

A) Revise paragraph F.7, "Liquidated Damage Charges," to read: 

F.7: Liquidated Damage Charges 

The Contractor shall pay the following liquidated damage charges, when applicable: 

Liquidated Damage Charge 

Receipt of Unacceptable Tape Deliverable 
or Re-Creation of Lost USPTO Source Data $125/tape deliverable 

Issuance of Certificate of Correction 
Major error $70/certificate 
Minor error $35/certificate 

The USPTO will deduct applicable liquidated damages against approved Contractor 
Invoices.  

If the USPTO extends the period of performance for the contract, these liquidated 
damage charges will be adjusted by the percentage change in the General Pay Schedule 
for Civilian Workers, issued by the U.S. Office of Personnel Management, that is in 
effect at the beginning date of the new period of performance for the Washington D.C.  
metropolitan area.
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3. Under Section J, "ATTACHMENTS," make the following change: 

A) Under paragraph J. 1, "Technical References," replace Technical Reference 16 
"Processing of Certificates of Correction" with the three attached documents.  

Technical Reference PaDaCap2 Mod CofC PaDaCap2 Mod CofC 
Processing CertificatE IFW Coversheet.doc IFW Document Sepai 

4. This modification results in no change to the total contract value.  

5. All other terms and conditions of the contract remain unchanged and are in full force and 
effect.
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The purpose of this modification to Reed Technology and Information Services contract number 
DOC50PAPT0410001 is to incorporate the Front End Processing (FEP) requirements for 
creating electronic messages into the IFW or designated USPTO system and update the Technical 
Reference 13 with the new FEP Manual at no additional cost to the Government. Accordingly, 
the contract is modified as follows: 

I1. Under Section C, "DESCRIPTION/SPECIFICATION/WORK STATEMENT," make the 
following changes: 

A) Revise the first paragraph of C.5.1.1, "Follow-on Papers" to read as follows: 

The Contractor will retrieve documents for indexing from the designated location within 
the USPTO throughout the day. The Contractor must index and batch follow-on 
documents received by inserting separator sheets in the appropriate location(s), assigning 
the appropriate document code(s), determining and recording document page counts, 
creating the appropriate record(s) in the IFW system, printing package and/or batch 
sheets, and disassembling or otherwise preparing the papers for scanning (see the USPTO 
Technical References). While indexing and batching documents, the Contractor must 
review the quality of each document and, following USPTO guidance apply or insert: the 
"Best Available Copy" stamp/sheet or the "Page Intentionally Left Blank" stamp where 
appropriate. When an item that cannot be scanned according to USPTO procedures (e.g.  
currently, oversized documents, computer disks, color/black and white photographs) is 
received, the Contractor will create an Artifact Folder in accordance with the instructions 
contained in the USPTO Technical References. The Contractor shall insure the 
appropriate electronic messages are created for scanned documents. A listing of current 
IFW document codes is provided in USPTO Technical References. The Contractor 
shall manually create electronic messages into the IFW or designated USPTO 
system.  

B) Revise the third paragraph of C.5.1.2, "New Applications" to read as follows: 

The Contractor must index and batch all new applications by inserting separator sheets in 
the appropriate location(s), assigning the appropriate document code(s), determining and 
recording document page counts, creating the appropriate record(s) in the IFW system, 
printing package and/or batch sheets, and disassembling or otherwise preparing the papers 
for scanning. Documents contained on legal- sized or over-sized paper will be copied 
onto 8-1/2 x 11 inch paper and scanned into the IFW system. While indexing and 
batching documents, the Contractor must review the quality of each document and, 
following USPTO guidance apply or insert: the "Best Available Copy" stamp/sheet or the 
"Page Intentionally Left Blank" stamp where appropriate. When an item that cannot be 
scanned according to USPTO procedures (e.g. currently, computer disks, color/black and 
white photographs) is received, the Contractor will create an Artifact Folder in
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accordance with the instructions contained in the USPTO Technical References. If an 
applicant-submitted postcard or other receipt document is present, the Contractor must 
verify the information contained on the receipt agrees with the documents received. The 
postcard/receipt must be stamped and any discrepancies noted after which it should be 
mailed to the applicant. Any discrepancies are also noted on the transmittal. The 
Contractor shall create batches of the maximum size in accordance with instructions 
received from the USPTO. The Contractor shall insure the appropriate electronic 
messages are created for scanned documents. The Contractor shall manually create 
electronic messages into the IFW or designated USPTO system.  

C) Revise the second and third paragraphs of C.5.1.3, "Residual Paper Applications" to 
read as follows: 

The Contractor must index and batch all documents in the residual paper applications by 
inserting separator sheets in the appropriate location(s), assigning the appropriate 
document code(s), determining and recording document page counts, creating the 
appropriate record(s) in the IFW system, printing package and/or batch sheets, and 
disassembling or otherwise preparing the papers for scanning. Documents contained on 
legal- sized or over-sized paper will not be scanned into the JFW system. An Artifact 
Folder is created for any papers that are not on 8½ x 11" paper. While indexing and 
batching documents, the Contractor must review the quality of each document and, 
following USPTO guidance apply or insert: the "Best Available Copy" stamp/sheet or the 
"Page Intentionally Left Blank" stamp where appropriate. When an unscannable item 
(e.g., computer disk, color photograph) is received, the Contractor will create an Artifact 
Folder in accordance with the instructions contained in the USPTO Technical References.  
The Contractor shall create batches of the maximum size in accordance with instructions 

received from the USPTO. The Contractor shall insure the appropriate electronic 
messages in JFW are created for scanned documents. The Contractor shall manually 
create electronic messages into the IFW or designated USPTO system.  

The USPTO will randomly inspect the Contractor's work. The Contractor is required to 
correct any problems or deficiencies within 4 hours of receiving notification including 
requesting retrieval of application papers. Work to correct Contractor-generated errors 
will be at no additional cost to the USPTO. The Contractor will provide daily, weekly, 
and/or monthly reports of the residual paper application assembly work as required by the 
USPTO. Updates have been made to the related USPTO Technical Reference.  

2. Under Section J, "ATTACHMENTS," make the following change: 

A) Under paragraph J. 1, "Technical References," replace Technical Reference 13 
Indexing and Scanning Documents in IFW with the updated Technical Reference 13 -
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Front-End Processing Manual (July 8, 2005) (electronically attached): 

ATTACHMENT: 

bi 
FEPmanual-4Aug2O 

05.zip 

3. This modification results in no change to the total contract value.  

4. All other terms and conditions of the contract remain unchanged and are in full force and 
effect.
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The purpose of this delivery order modification is to add funding in the amount of $6,600,000.00 for 3rd quarter FEP (CLIN 0001) requirements. Total 
funding for CLIN 0001 is increased from $6,600,000.00 by $6,600,000.00 to $13,200,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND ATLE OF CONTRACTING OFFICER (Type or print) 
_ Jason E.,ayr 

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unitettatt, of Ame ' / ,1 16C. DATE SIGN.-

BY___._____ _,BY

(Signature of person authorized to sign) 40Aignature of Contrac Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document F er Title Page 

Summary DOC46PAPT0503002/0001 FEP 2 of 3 

Total Funding: $13,200,000.00 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Report!-.' Catego;, 

Division Closed FYs - Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

0001 Front End Processing (CLIN 001) 0.00 $0.00 $0.00 

(04/01/2005 to 06/30/2005) 
Change in Extended Description, Performance Period 
This delivery order modification provides funding in the amount of $6,600,000 to cover third quarter CLIN 001 requirements.  

Ref Req No: 150P0500058 

Previous Total: $6,600,000.00 

Modification Total: $6,600,000.00 
Grand Total: $13,200,000.00 

(Includes Discounts)



Contract Level Document iber Title Page 

Funding Summary DOC46PAP1 U503002/0001 FEP 3 of 3 

Funding Strip Code Change In Funded Amount 
2005 - - A - 150997 - - 2528 - - D25191 - 150760- - - - NONCOMP - - - - $6,600,000.00 

Reference Requisition: 150P0500099



AMENDMENT OF SOLICITATION/MC "ICATION OF CONTRACT '.CONTRACT ID CODE Page 

I1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0002 06/06/2005 See Funding Detail 

6. ISSUED BY CODE QO0PA 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
I DOC50PAPT041 0001 / DOC46PAPT0503002 

HORSHAM, PA 19044 (X) 10B.DATED (SEEITEM13) 

CODE IFACILITY CODE 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997- -2528 - - D25191 - 150760- - - - NONCOMP - - - -$19,600,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[]ý THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Modification 

E. IMPORTANT: Contractor E- is not, L-] is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this delivery order modification is to provide funding for additional 3rd and 4th quarter FEP (CLIN 001) requirements. Total funding for CLIN 
001 is increased from $13,200,000 by $19,600,000 to $32,800,000.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND T LE OF CONTRACTING OFFICER (Type orprint) 
Jason FTaylqo 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit dStateof Amp.,;ri 16C. DATE SIGNED 

S~~BY ___ ___ __ ___ ___ __ 
(Signature of person authorized to sign) (Signature of Contracting 0 er).  

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 

UNUSABLE 53.243



Line Item Document I ier Title Page 

Summary DOC46PAPT0503002/0002 FEP 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs , Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $13,200,000.00 
Modification Total: $19,600,000.00 

Grand Total: $32,800,000.00



Contract Level Documen' iber Title Page 

Funding Summary DOC46PAPT0503002/0002 FEP 3 of 3 

Funding Strip Code Change in Funded Amount 
2005 - - A - 150997 - -2528 - - D25191 - 150760- - - - NONCOMP - - - - $19,600,000.00 

Reference Requisition: 150P0500157



ORDER FOR SUPPLIES OR SERVICES AGE OF PAGES 

IMPORTANT: Mark all oackages atnd papers with contract andlor order nur rbers./ 1 4 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: No Contacts Identified 

09/06/2005 DOC50PAPT041 0001 a. NAME OF CONSIGNEE 

3. ORDER NO. 4. REQUISITION/REFERENCE NO.  

DOC46PAPT0503007 1150P0500204 b. STREET ADDRESS 

5. ISSUING OFFICE (Address correspondence to) 

Office of Procurement 
U.S. Patent and Trademark Office 
2011 Crystal Drive, Suite 810 c. CITY d. STATE e. ZIP CODE 

Arlington VA 22202 

7. TO: SHIP VIA 

a. NAME OF CONTRACTOR 

8. TYPE OF ORDER 

b. COMPANY NAME Im a. PURCHASE F1 

REED TECH INFO SERVICES, INC REFERENCE YOUR: b. DELIVERY - Except for billing 
c. STREET ADDRESS instructions on the reverse, this 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) delivery order is subject to 
instructions contained on this side 

Please furnish the following on the terms and only of this form and is issued 
conditions specified on both sides of this order and subject to the terms and conditions 

d. CITY e. STATE If. ZIP CODE on the attached sheet, if any, including delivery as of the above-numbered contract.  

HORSHAM PA 19044 indicated.  

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 
2005 - - A -150997 - - 2528 - - D25191 - 150760- --- NONCOMP ---

OPP 

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 
0 a. SMALL [] b. OTHER THAN SMALL El c. DISADVANTAGED [ d. WOMEN-OWNED 

12. F.O.B. POINT 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
Destination ON OR BEFORE (Date) 

20 days % 
a. INSPECTION b. ACCEPTANCE 30 days % 

days % 

17. SCHEDULE (See reverse for Reiections) 
QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 
(a) (b) (c) (d) (e) (f) (g) 

SEE LINE ITEM DETAIL 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE O.  

17(h) TOT.  

SEE BILLING 21. MAIL INVOICE TO: (571) 272- 6400 (Cont.  
INSTRUCTIONS a. NAME pages) 

ON U.S. Patent and Trademark Office 
REVERSE b. STREET ADDRESS (orP.O. Box) 

Office of Finance,MaiI Stop 17,P. 0. Box 1450 17(i) 
$20,399,100.00 GRAND 

c. CITY d. STATE e. ZIP CODE TOTAL 

Alexandria IVA 22313-1450 __________ ____ 

22. UNITED STATES OF 23. NAME (Typed) 
AMERICA BY (Signature) " Jason E. Taylor 

_- TITLE: CONTRACTING/ORDERING OFFICER 
NSN 7540-01-152-8083 OPTIONAL FORM 347 (REV. 6/95 
Previous edition not usable Prescribed by GSAIFAR 48 CFR 53.213(e



SUPPLEMENTAL INVOICING INFORMATION PAGE NO. 2 of 4 

If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor's invoice, instead of a separate invoice, 
provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the amount of 
$__ . No other invoice will be submitted." However, if the Contractor wishes to submit an invoice, the following information 

must be provided; contract number (if any), order number, item number(s), description of supplies or service, sizes, quantities, unit 
prices, and extended totals. Prepaid shipping costs will be indicated as a separate item on the invoice. Where shipping costs 

exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt. When several orders are invoiced to 
an ordering activity during the same billing period, consolidated periodic billings are encouraged.  

RECEIVING REPORT 

Quantity in the "Quantity Accepted" column on the face of this order has been: F] inspected, []accepted, []received 
by me and conforms to contract. Items listed below have been rejected for the reasons indicated.  

SHIPMENT PARTIAL DATE RECEIVED SIGNATURE OF AUTHORIZED U.S. GOV'T REP. DATE 

NUMBER FINAL 

TOTAL CONTAINERS GROSS WEIGHT RECEIVED AT TITLE 

REPORT OF REJECTIONS 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES UNIT REJECTED REASON FOR REJECTION 

OPTIONAL FORM 347 (REV. 6/95) BACK



ORDER FOR SUPPLIES OR SERVICES PAGE NO.  
SCHEDULE - CONTINUATION 3 of 4 

IMPORTANT: Mark all packages and papers with contract and/or order numbers.  

DATE OF ORDER CONTRACT NO. ORDER NO.  
09/06/2005 DOC50PAPT0410001 DOC46PAPT0503007 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

0001 Front End Processing (CLIN 001) 

This delivery order provides funding in the amount of $20,399,100 to cover first and 
second quarter FY06 CLIN 001 requirements.  

Start Date End Date 
10/01/2005 03/31/2006 

Reference Requisition: 150P0500204 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17i) = $0.00 

NSN 7540-01-152-8082 OPTIONAL FORM 348 (10-83) 
Prescribed by GSA-FAR (48 CFR)



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503007 FEP 4 of 4 

2005 - -A- 150997- -2528- - D25191 - 150760 --- -NONCOMP-- -

$20,399,100.00 

Reference Requisition: 150P0500204 

Total Funding: $20,399,100.00



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 13. EFFECTIVE DATE 14. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (if applicable) 
0001 09/30/2005 1 50P0500204 

6. ISSUED BY CODE OQ0PA 7. ADMINISTERED BY (If other than Item 6) CODE[ 
Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) (X) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
DOC50PAPT041 0001 / DOC46PAPT0503007 

HORSHAM, PA 19044 (X) 1OB. DATED (SEE ITEM 13) 
CODE IFACILITY CODE 1 09/06/2005 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [-j is extended, F- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning __ copies of the amendment;, (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997 - - 2528 - - D25191 - 150760- - - - NONCOMP - - - - $-8,000,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

n] THE CONTRACT ORDER NO. IN ITEM 10A.  

D] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

0 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
D] De-obligate funding 

E. IMPORTANT: Contractor El is not, - is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification is to deobligate funding in the amount of $8,000,000.00. Accordingly, funding under this delivery order is decreased from 
$20,399,100 by -$8,000,000 to $12,399,100.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AtN r TLE OF CONTRACTING OFFICER (Type or print) 
_ Jasor" TaV/or 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Uni d Sta s of ca'- ,16C. DATE SIGNED 

__ __ _ __ __ _BY e- ( 
(Signature of person authorized to sign) (Signature of Contractingt 0 cer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary DOC46PAP'0503007/0001 FEP 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $20,399,100.00 

Modification Total: ($8,000,000.00) 

Grand Total: $12,399,100.00



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503007/0001 FEP 3 of 3 

Funding Strip Code Change in Funded Amount 

2005 - - A - 150997 - -2528 - - D25191 - 150760- - -- NONCOMP -- - - ($8,000,000.00) 

Reference Requisition: 150P0500204



ORDER FC UPPLIES OR SERVICES AGE OF PAGES 

IMPORTANT: Mark all packages arid papers with contract and/or order nu, nbers,/ 
1  4 

-1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: No Contacts Identified 

12/29/2004 DOC50PAPT0410001 a. NAME OF CONSIGNEE 

3. ORDER NO. 4. REQUISITION/REFERENCE NO.  
DOC46PAPT0503003 1150P0500055 b. STREET ADDRESS 

5. ISSUING OFFICE (Address correspondence to) 

Office of Procurement 
U.S. Patent and Trademark Office 
2011 Crystal Drive, Suite 810 c. CITY d.STATE e ZIP CODE 

Arlington VA 22202 

7. TO: f. SHIPVIA 

a. NAME OF CONTRACTOR 

8. TYPE OF ORDER 

b. COMPANY NAME E" a. PURCHASE ED 
REED TECH INFO SERVICES, INC REFERENCE YOUR: b. DELIVERY - Except for billing 

c. STREET ADDRESS instructions on the reverse, this 
275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) delivery order is subject to 

instructions contained on this side 

Please furnish the following on the terms and only of this form and is issued 
conditions specified on both sides of this order and subject to the terms and conditions 

d. CITY e. STATE ff. ZIP CODE on the attached sheet, if any, including delivery as of the above-numbered contract.  

HORSHAM PA 19044 indicated.  

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 
2005 - - A -150997 - - 2403 - - D24152 -150760 ---- NONCOMP -.-

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 
ED a. SMALL [ b. OTHER THAN SMALL c. DISADVANTAGED D] d. WOMEN-OWNED 

12. F.O.B. POINT 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
Destination ON OR BEFORE (Date) 10 days % 

13. PLACE OF 20 days % 

a. INSPECTION b. ACCEPTANCE 30 days % 

days % 

17. SCHEDULE (See reverse for Rejections) 
QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 
(a) (b) (c) (d) (e) (f) (g) 

SEE LINE ITEM DETAIL 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE 00.  

17(h) TOT.  

SEE BILLING 21. MAIL INVOICE TO: (703) 305-8083 (Cont.  
INSTRUCTIONS a. NAME pages) 

ON U.S. Patent and Trademark Office 
REVERSE b. STREET ADDRESS (or P.O. Box) 

Office of Finance,Mail Stop 17,P. 0. Box 1450 17(i) 
STAE e.$7,600,000.00 GRAND 

c. CITY d.STATE e. ZIP CODE TOTAL 

Alexandria VA 22313-1450 

22. UNITED STATES OF 123. NAME (Typed) 
AMERICA BY (Signature) Jason E. Taylor 

TITLE: CONTRACTING/ORDERING OFFICER 

NSN 7540-01-152-8083 OPTIONAL FORM 347 (REV. 6/95) 
Previous edition not usable Prescribed by GSA/FAR 48 CFR 53.213(e)



'3PLEMENTAL INVOICING INFORMATION PAGE NO. 2 of 4 

If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor's invoice, insteao of a separate invoice, 
provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the amount of 
$ . No other invoice will be submitted." However, if the Contractor wishes to submit an invoice, the following information 
must be provided; contract number (if any), order number, item number(s), description of supplies or service, sizes, quantities, unit 
prices, and extended totals. Prepaid shipping costs will be indicated as a separate item on the invoice. Where shipping costs 
exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt. When several orders are invoiced to 
an ordering activity during the same billing period, consolidated periodic billings are encouraged.  

RECEIVING REPORT 

Quantity in the "Quantity Accepted"' column on the face of this order has been: [] inspected, [ accepted, [ received 
by me and conforms to contract. Items listed below have been rejected for the reasons indicated.  

SHIPMENT PARTIAL DATE RECEIVED SIGNATURE OF AUTHORIZED U.S. GOV'T REP. DATE 

NUMBER FINAL 

TOTAL CONTAINERS GROSS WEIGHT RECEIVED AT TITLE 

REPORT OF REJECTIONS 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES UNIT REJECTED REASON FOR REJECTION 

OPTIONAL FORM 347 (REV. 6/95) BACK



ORi FOR SUPPLIES OR SERVICES PAGE NO.  

SCHEDULE - CONTINUATION 3 of 4 

IMPORTANT: Mark all packages and papers with contract and/or order numbers.  

DATE OF ORDER CONTRACT NO. ORDER NO.  
12/29/2004 DOC50PAPT041 0001 DOC46PAPT0503003 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

0001 Pre-Grant Publication (CLIN 002) 

This delivery order provides funding in the amount of $7,600,000 for second quarter 
CLIN 002 requirements.  

Start Date End Date 
01/01/2005 03/31/2005 

Reference Requisition: 150P0500055 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17i) = $0.00 

NSN 7540-01-152-8082 OPTIONAL FORM 348 (10-83) 
Prescribed by GSA-FAR (48 CFR)



Contract Level Documer 1iber Title Page 

Funding Summary DOC46PAPT0503003 PGPub 4 of 4 

2005 - - A - 150997- - 2403 - - D24152 - 150760- - - - NONCOMP - - -

$7,600,000.00 

Reference Requisition: 150P0500055 

Total Funding: $7,600,000.00



AMENDMENT OF SOLICITATION/M" "FICATION OF CONTRACT 1. CONTRACT ID CODE Page 

I Of 3 

2. AMENDMENT/MODIFICATION NO.'3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0001 03/11/2005 See Lines 

6. ISSUED BY CODE I O0OPA 7. ADMINISTERED BY (If other than Item 6) CODEJ 

Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

REED TECH INFO SERVICES, INC 

10A. MODIFICATION OF CONTRACT/ORDER NO.  275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) (X) DOC5OPAPT0410001 / DOC46PAPT0503003 

HORSHAM, PA 19044 10B. DATED (SEEITEM 13) 

CODE IFACILITY CODE 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0- The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, E is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997 - - 2403 - - D24152 - 150760- - - - NONCOMP - - - - $7,600,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

n] THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Modification 

E. IMPORTANT: Contractor Ej is not, -- 1 is required to sign this document and return copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this delivery order modification is to add funding for 3rd quarter PGPub (CLIN 002)requirements. Total funding under CLIN 002 is increased 
from $7,600,000 by $7,600,000 to $15,200,000.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 116A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
Jason yr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unit State of Amer • 16C. DATE SIGNED 

______________________BY

(Signature of person authorized to sign) Ignature of Contractinh Officer/ 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document 'ber Title Page 

Summary DOC46PAPT0503003/0001 PGPub 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $7,600,000.00 

Modification Total: $7,600,000.00 

Grand Total: $15,200,000.00



Contract Level Documer mber Title Page 

Funding Summary DOC46PAP f0503003/0001 PGPub 3 of 3 

Funding Strip Code Change in Funded Amount 
2005 - - A - 150997 - 2403 - D24152 - 150760- - - - NONCOMP - - - - $7,600,000.00 

Reference Requisition: 150P0500109



AMENDMENT OF SOLICITATIONIM FICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

0002 03/30/2005 See Lines 

6. ISSUED BY CODE I 0OOPA 7. ADMINISTERED BY (If other than Item 6) CODE 
Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State andZip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) (X) 10A. MODIFICATION OF CONTRACT/ORD-H NU.  
DOC50PAPT0410001 / DOC46PAPT0503003 

HORSHAM, PA 19044 (X) 10B. DATED (SEEITEM 13) 
CODE IFACILITY CODE 1 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers j is extended, is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997 - - 2403 - - D24152 - 150760- - - - NONCOMP - - - $7,600,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

r-i THE CONTRACT ORDER NO. IN ITEM I0A.  

p] B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Modification 

E. IMPORTANT: Contractor El is not, 1 is required to sign this document and return __ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this delivery order modification is to add funding for 4th quarter PGPub (CLIN 002) requirements. Total funding under CLIN 002 is increased 
from $15,200,000 by $7,600,000 to $22,800,000.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
S Jason E .-X"g&"`r 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Untdtt~o mrc 16C. DATE SIGNED 

(Signature of person authorized to sign) } 0JaSonau yk 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document ber Title Page 

Summary DOC46PAPT0503003/0002 PGPub 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $15,200,000.00 

Modification Total: $7,600,000.00 

Grand Total: $22,800,000.00



Contract Level Documer rnber Title Page 

Funding Summary DOC46PAPT0503003/0002 PGPub 3 of 3 

Funding Strip Code Change in Funded Amount 

2005 - - A - 150997 - - 2403 - - D24152 - 150760- - - - NONCOMP - - - - $7,600,000.00 

Reference Requisition: 150P0500122



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0003 06/06/2005 See Lines 

6. ISSUED BY CODE I 0OOPA 7. ADMINISTERED BY (If other than Item 6) CODE 
Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) ( 10A. MODIFICATION OF CONTRACT/ORDER NO.  
DOC50PAPT041 0001 / DOC46PAPT0503003 

HORSHAM, PA 19044 N IOB. DATED (SEE ITEM 13) 

CODE* IFACILITY CODE X 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers El is extended, El- is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and retuming - copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997 - - 2403 - - D24152 - 150760- - - - NONCOMP - - - - $9,550,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

R] THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Modification 

E. IMPORTANT: Contractor [Ej is not, [- is required to sign this document and return m copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
The purpose of this delivery order modification is to add additional funding for 4th quarter PGPub (CLIN 002) requirements. Total funding under CLIN 002 is 
increased from $22,800,000 by 9,550,000 to $32,350,000.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
_ Jason E.- (aylyp 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite/'State of 16C. DATE SIGNED 

(Signature of person authorized to sign) I (Signature of Contractinqfficer) U 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 1O-83) 
PREVIOUS EDITION Prescribed by GSA FAR (4B CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary DOC46PAPT0503003/0003 PGPub 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjIJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $22,800,000.00 

Modification Total: $9,550,000.00 

Grand Total: $32,350,000.00



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503003/0003 PGPub 3 of 3 

Funding Strip Code Chanae in Funded Amount 

2005 - - A - 150997 - -2403 - - D24152 - 150760- - - - NONCOMP - - - - $9,550,000.00 

Reference Requisition: 15OP0500156



ORDER FC UPPLIES OR SERVICES AGE OF PAGES 

1 4 IMPORTANT: Mark all packages atnd papers witn contract and/or order nu!tbr.

1. DATE OF ORDER 2. CONTRACT 1O. (If any) 6. SHIP TO: No Contacts Identified 

12/29/2004 DOC50PAPT041 0001 a. NAME OF CONSIGNEE 

3. ORDER NO. 4. REQUISITION/REFERENCE NO.  

DOC46PAPT0503004 See Funding Detail b. STREET ADDRESS 

5. ISSUING OFFICE (Address correspondence to) 

Office of Procurement 
U.S. Patent and Trademark Office 
2011 Crystal Drive, Suite 810 c. CITY d. STATE e ZIP CODE 

Arlington VA 22202 

7. TO: . SHIP VIA 

a. NAME OF CONTRACTOR 

8. TYPE OF ORDER 

b. COMPANY NAME I- a. PURCHASE MX 

REED TECH INFO SERVICES, INC REFERENCE YOUR: b. DELIVERY - Except for billing 
c. STREET ADDRESS instructions on the reverse, this 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) delivery order is subject to 
instructions contained on this side 

Please furnish the following on the terms and only of this form and is issued 
I conditions specified on both sides of this order and subject to the terms and conditions 

d. CITY I e. STATE (f. ZIP CODE on the attached sheet, if any, including delivery as of the above-numbered contract.  
HORSHAM PA 19044 indicated.  

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 
2005 - - A - 150997 - - 2403 - - D24151 - 150760 ---- NONCOMP -.-

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 
D a. SMALL F7 b. OTHER THAN SMALL c. DISADVANTAGED LI d. WOMEN-OWNED 

12. F.O.B. POINT 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
Destination ON OR BEFORE (Date) 10 days 

20 days % 13. PLACE OF 20 days% 

a. INSPECTION b. ACCEPTANCE 30 days % 

days % 

17. SCHEDULE (See reverse for Rejections) 
QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 
(a) (b) (c) (d) (e) (f) (g) 

SEE LINE ITEM DETAIL 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE 00.  

17(h) TOT.  

SEE BILLING 21. MAIL INVOICE TO: (703) 305-8083 (Cont.  
INSTRUCTIONS a. NAME pages) 

ON U.S. Patent and Trademark Office 
REVERSE b. STREET ADDRESS (or P.O. Box) 

Office of FinanceMail Stop 17,P. 0. Box 1450 17(i) 
STAE T$18,450,000.00 GRAND 

c. CITY d.STATE le. ZIP CODE TOTAL 

Alexandria IVA 22313-1450 

22. UNITED STATES OF -23. NAME (Typed) 
AMERICA BY (Signature) 1 Jason E. Taylor 

I TITLE: CONTRACTING/ORDERING OFFICER 
NSN 7540-01-152-8083 OPTIONAL FORM 347 (REV. 6/9 
Previous edition not usable Prescribed by GSNFAR 48 CFR 53.213(.



OPLEMENTAL INVOICING INFORMATION PAGE NO. 2 of 4 

If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor's invoice, insteac of a separate invoice, 
provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the amount of 
$_. No other invoice will be submitted." However, if the Contractor wishes to submit an invoice, the following information 
must be provided; contract number (if any), order number, item number(s), description of supplies or service, sizes, quantities, unit 
prices, and extended totals. Prepaid shipping costs will be indicated as a separate item on the invoice. Where shipping costs 
exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt. When several orders are invoiced to 
an ordering activity during the same billing period, consolidated periodic billings are encouraged.  

RECEIVING REPORT 

Quantity in the "Quantity Accepted" column on the face of this order has been: [] inspected, [ accepted, [ received 
by me and conforms to contract. Items listed below have been rejected for the reasons indicated.  

SHIPMENT PARTIAL DATE RECEIVED SIGNATURE OF AUTHORIZED U.S. GOV'T REP. DATE 

NUMBER FINAL 

TOTAL CONTAINERS GROSSWEIGHT ]RECEIVEDAT TITLE 

REPORT OF REJECTIONS 

ITEM NO. SUPPLIES OR SERVICES UNIT QUANTITY REASON FOR REJECTION 
REJECTEDOREAON FOR REJECTION 

OPTIONAL FORM 347 (REV. 6/95) BAG



OR ' FOR SUPPLIES OR SERVICES PAGE NO.  
ZCHEDULE - CONTINUATION 3 of 4 

IMPORTANT: Mark all packages and papers with contract and/or order numbers.  

DATE OF ORDER CONTRACT NO. ORDER NO.  
12/29/2004 DOC5O0PAPT041 0001 DOC46PAPT0503004 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

0001 IDC/File Maintenance/FDC/Post Issuance (CLINs 003, 004, 005, 006) 

This delivery order provides funding in the amount of $18,450,000 for second and 
third quarter Initial Data Capture (CLIN 003), File Maintenance (CLIN 004), Final 
Data Capture (CLIN 005) and Post Issuance (CLIN 006) requirements.  

Start Date End Date 
01/01/2005 06/30/2005 

Reference Requisition: 150P0500054 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17i) = $0.00 

NSN 7540-01-152-8082 OPTIONAL FORM 348 (10-83) 
Prescribed by GSA-FAR (48 CFR)



Contract Level Docume' 'mber Title Page 

Funding Summary DOC46PAPT0503004 IDC/FDC 4 of 4 

2005- - A- 150997- -2403- - D24151 - 150760- - - - NONCOMP- - -

$8,000,000.00 

Reference Requisition: 150P0500054 

2005 - - A - 150997 - - 2403 - - D24151 - 150760- - - - NONCOMP - - -

$10,450,000.00 

Reference Requisition: 150P0500066 

Total Funding: $18,450,000.00



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 13. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0001 06/20/2005 See Funding Detail 

6. ISSUED BY CODE IOOPA 7. ADMINISTERED BY (If other than Item 6) CODE 

Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
DOC50PAPT041 0001 / DOC46PAPT0503004 

HORSHAM, PA 19044 (X) 10B. DATED (SEEITEM 13) 

CODE * I FACILITY CODE 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [- is extended, El is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005 - - A - 150997 - - 2403 - - D24151 - 150760- - - - NONCOMP - - - - $3,270,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[]i THE CONTRACT ORDER NO. IN ITEM 10A.  

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
21 Delivery Order Funding Mod 

E. IMPORTANT: Contractor Ejl is not, I-' is required to sign this document and return - copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification to Delivery Order # DOC46PAPT0503004 is to provide additional funding in the amount of $3,270,000 for 4th quarter Initial 
Data Capture (CLIN 003), File Maintenance (CLIN 004), Final Data Capture (CLIN 005) and Post Issuance (CLIN 006) requirements. Total funding under 
this delivery order is increased from $18,450,000 by $3,270,000 to $21,720,000.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 
S Jason/ E. 3,.a•o 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. Unite?4tates4'f Am1e-s 16C. DATE SIGNED 

(Signature of person authorized to sign) nature of Contractin'I O ff ' -r)  HZ V I U 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary DOC46PAPT0503004/0001 IDC/FDC 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $18,450,000.00 

Modification Total: $3,270,000.00 

Grand Total: $21,720,000.00



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503004/0001 IDC/FDC 3 of 3 

Funding Strip Code Chanae in Funded Amount 

2005 - - A - 150997 - -2403 - - D24151 - 150760- - - - NONCOMP - - - - $3,270,000.00 

Reference Requisition: 150P0500168



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0002 09/30/2005 See Funding Detail 

6. ISSUED BY CODE 000PA 7. ADMINISTERED BY (If other than Item 6) CODE 
Office of Procurement 
U.S. Patent and Trademark Office, 2011 Crystal Drive, Suite 810 
Arlington, VA 22202 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 

REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) 10A. MODIFICATION OF CONTRACT/ORDER NO.  
DOC50PAPT041 0001 / DOC46PAPT0503004 HORSHAM, PA 19044 

HORSAMPA 1044(X) 1 OB. DATED (SEE ITEM 13) 
CODE* IFACILITY CODE (X) 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

El The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers E is extended, D is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Funding Detail 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

[]i THE CONTRACT ORDER NO. IN ITEM 10A.  

[]i B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Funding Mod 

E. IMPORTANT: Contractor E is not, --- is required to sign this document and retum _ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationlcontract subject matter where feasible.) 

The purpose of this modification to Delivery Order # DOC46PAPT0503004 is to provide additional funding in the amount of $7,000,000 for first quarter Initial 
Data Capture (CLIN 003), File Maintenance (CLIN 004), Final Data Capture (CLIN 005) and Post Issuance (CLIN 006) requirements. Total funding under 
this delivery order is increased from $21,720,000.00 by $7,000,000.00 to $28,720,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TTI'LE OF CONTRA7 TING OFFICER (Type orprint) 
Kate Kudre 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B,1 e at 16C. DATE SIGNED 

(Signature of person authorized to sign) Signature of af i 01166r 
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescribed by GSA FAR (48 CFR) 
UNUSABLE 53.243



Line Item Document Number Title Page 

Summary DOC46PAPT0503004/0002 IDC/FDC Mod 2 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub Proj/Job No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $21,720,000.00 
Modification Total: $7,000,000.00 

Grand Total: $28,720,000.00



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503004/0002 IDC/FDC Mod 2 3 of 3 

Funding Strip Code Change in Funded Amount 

2005 - - A - 150997 - - 2403 - - D24151 - 150760- - - - NONCOMP - - - - $3,000,000.00 

Reference Requisition: 15OP0500168/0001 

2005 - A - 150997- -2528- - D24151 - 150760-- -- NONCOMP -- - - $4,000,000.00 

Reference Requisition: 150P0500168/0001



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE Page 

1 of 3 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0003 09/30/2005 See Funding Detail 

6. ISSUED BY CODE ODOPA 7. ADMINISTERED BY (If other than Item 6) CODE I 

Office of Procurement 
U.S. Patent and Trademark Office, P.O. Box 1450 - Mail Stop 6, 600 Dulany 
Street, MDE, 7th Floor 
Alexandria, VA 22313-1450 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED (SEE ITEM 11) 
REED TECH INFO SERVICES, INC 

275 GIBRALTAR ROAD,(PAUL HYDE 215-441-6413) () A. MODIFICATION OF CONTRACT/ORDER NO.  
DOC50PAPT0410001 / DOC46PAPT0503004 HORSHAM, PA 19044 

HORHAM P 1944(X) I OB. DATED (SEE ITEM 13) 
CODE* IFACILITY CODE (X) 12/29/2004 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

j The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers EjD is extended, F]j is not extended.  

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing Items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT 
TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or 
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

2005- - A - 150997- -2403 - - D24151 - 150760 -- - - NONCOMP - - - - $11,000,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.  

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN 

o] THE CONTRACT ORDER NO. IN ITEM I0A.  

[]ý B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as 
changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Delivery Order Funding Mod 

E. IMPORTANT: Contractor El is not, r is required to sign this document and return _ copies to the issuing office.  

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

The purpose of this modification to Delivery Order # DOC46PAPT0503004 is to provide additional in the amount of $11,000,000.00 for Initial Data Capture 
(CLIN 003), File Maintenance (CLIN 004), Final Data Capture (CLIN 005) and Post Issuance (CLIN 006) requirements. Total Funding under this delivery 
order is increased from $28,720,000.00 by $11,000,000.00 to $39,720,000.00.  

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.  

15A. NAME AND TITLE OF SIGNER(Type orprint) 16A. NAME AND TITL4 OF CONTRACTI OFFICER(Type orprint) 
i_ Kate Kudrewip , , 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. United 5S 16C/DAT SIGNED 

(Signature of person authorized to sign) S nature of Cont n O19- ..  
NSN 7540-01-152-8070 V STANDARD FORM 30 (REV. 10-83) 
PREVIOUS EDITION Prescnbed by GSA FAR (48 CFR) 

53.243



Line Item Document Number Title Page 

Summary DOC46PAPTO503004/0003 IDC/FDC Mod 3 2 of 3 

FYs Fund Budget Org Sub Object Class Sub Program Cost Org Sub ProjlJob No. Sub Reporting Category 

Division Closed FYs Cancelled Fund 

Line Item Delivery Date Unit of 
Number Description (Start date to End date) Quantity Issue Unit Price Total Cost 

No Changed Line Item Fields 

Previous Total: $28,720,000.00 
Modification Total: $11,000,000.00 

Grand Total: $39,720,000.00



Contract Level Document Number Title Page 

Funding Summary DOC46PAPT0503004/0003 IDC/FDC Mod 3 3 of 3 

Funding Strip Code Change in Funded Amount 
2005- - A - 150997- - 2403- - D24151 - 150760-- - - NONCOMP - - - - $11,000,000.00 

Reference Requisition: 150P0500234


